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1.0 INTRODUCTION AND PURPOSE

The United States Environmental Protection Agency (EPA) tasked the Weston Solutions, Inc.
(WESTON) Superfund Technical Assessment and Response Team (START) to assist the EPA in
conducting a Phase Il Environmental Site Assessment (ESA) and cost estimate for cleanup at the
Livingston Memorial Hospital site located at 504 South 13" Street, in Livingston, Montana (MT)
(Site) (Figure 2). The Phase Il ESA report, Phase Il Environmental Site Assessment Livingston
Memorial Hospital 504 South 13" Street Livingston, Park County, Montana (WESTON, 2018),
details the work performed, methods used, information and data acquired, and evaluation and
interpretation of results as part of the Phase 11 ESA. This cost estimate for cleanup report is based
upon the information presented in the Phase 11 ESA report. The specific concerns addressed in this
conceptual cost estimate for the Site include:

A. Asbestos-containing material (ACM); and
B. Lead-based paint (LBP).

1.1  Summary of Phase Il ESA Results

The Phase Il ESA was conducted in accordance with Technical Direction Document (TDD)
0003/1802-06 (EPA, 2017) and ASTM, International (ASTM) E1903-11 — Standard Practice for
Environmental Site Assessments: Phase 1l Environmental Site Assessment Process. The Phase 11
ESA sampling approach was designed to address data gaps from work previously conducted by
NIH in 2016 (NIH, 2016). The results of the Phase Il ESA confirmed the presence of contaminants
of concern (COCs) at the Site. The following is a summary of the conclusions regarding COCs
and associated media identified by START at the Site that are addressed in this cost estimate:

Asbestos-Containing Material: Of the 27 samples submitted for laboratory analysis by START,
a total of two samples were determined to be “positive” (>1% asbestos) for asbestos. The following
table indicates the location and estimated extents of ACM identified in the hospital building at the
Site based on both the Phase Il ESA conducted by START and the previous work conducted by
NIH. Locations and extents are presented on Figures 3 - 6 and Tables 1 — 3 and do not include
ACM observed by START to have been previously removed. However, START was unable to
observe all of the ACM previously identified by NIH. Therefore, some ACM that was identified
by NIH, but not observed by START, was assumed to be present and is included in the table below.

ACM Location Estimated VVolume / Extent

ACM ldentified by START

Incinerator Transite Flue Boiler Room 500 sqg. ft.
Pipe Gasket Boiler Room 5 Gaskets

ACM Identified by NIH
TSI Debris and Soil Crawlspaces 790 CY*

TDD 0003/1802-06
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ACM Location Estimated Volume / Extent
Floor Tile and Mastic Throughout 10,700 sq. ft.
Linoleum Basement 60 sq. ft.
Pipe Fittings Throughout 100 fittings
Pipe Insulation Throughout 1,000 LF
Roof Drain Bowls Main Floor 7 bowls
Sink Undercoating Basement 2 Sinks (observed by START)
Window Caulk Exterior 1,330 LF
Window Glazing Exterior 460 LF
Notes:

* = Estimated volume determined by START assuming asbestos material is 1-2 ft thick

CY = cubic yards
LF=linear feet
sg. ft. = square feet

Lead-Based Paint: Based on the X-ray fluorescence (XRF) results, elevated lead concentrations
are present throughout the basement and main floor of the hospital building. LBP was also
identified on the exterior trim of the hospital building. Locations and extents are presented on
Figures 7 - 10 and Table 4. The following table lists the location, current surface paint color, and
estimated extent of LBP present at the Site.

Location Currentgurface FE Estimated Extent
olor
Basement — Hospital
Ceiling Green 525 sq. ft.
White 1,000 sq. ft.
Door Gray 1 Door
Floor Gray 200 sq. ft.
Blue 275 sq. ft.
Brown 120 sq. ft.
Wall Gray 1,000 sq. ft.
Green 150 sq. ft.
Light Blue 275 sq. ft.
White 4,000 sq. ft.
Main Level — Hospital
Ceiling White 300 sq. ft.
Floor Gray 100 sq. ft.

TDD 0003/1802-06
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Location IS LSS [P Estimated Extent
Color
Cream 250 sq. ft.
Green 450 sq. ft.
Light Blue 325 sq. ft.
Wall
Red 50 sq. ft.
White 8,000 sq. ft.
Yellow 225 sq. ft.
Exterior — Hospital
Trim Yellow 1,000 LF

Notes:
LF = linear feet
sq. ft. = square feet

1.2 Proposed Future Use of Site

This building was used as a hospital but has been vacated. Future use of the hospital building at
the site is anticipated to be a redevelopment into a multi-family affordable housing complex.

TDD 0003/1802-06
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2.0 COST ESTIMATES FOR CLEANUP

START recommends contracting an accredited asbestos remediation company to determine
appropriate remedial and/or Operations and Maintenance (O&M) actions to address the ACM at
the Site during the cleanup phase of redevelopment.

START recommends contracting an accredited lead remediation company to determine
appropriate remedial actions to address the LBP at the Site during the cleanup phase of
redevelopment (e.g., dust control, encapsulation, chemical stripping, removal, etc.). It is
recommended that LBP procedures and regulations applicable to remediation project design and
implementation such as EPA’s Renovation, Repair, and Painting (RRP) Rule and United States
Department of Housing and Urban Development (HUD) Guidelines for the Evaluation and
Control of Lead- Based Paint Hazards in Housing (2012 edition) (HUD, 2012) be followed, as
applicable. An EPA Lead-Safe certified firm would be recommended.

Presented below are the conceptual costs (not intended for budgetary estimates) to remediate the
COCs at the Site. Conceptual costs were determined based upon information obtained from RS
Means Building Construction Cost Data 2018 (RS Means, 2018). Actual bids from companies to
perform the work may vary from this estimate depending on local conditions and other factors
outside of the assessor’s knowledge. Final design specifications, features, and cost of the actual
remedy will need to be developed by a certified contractor prior to beginning cleanup and may
differ from the conceptual design presented. Since actual redevelopment plans for the Site have
not been decided, conceptual cost estimates for two potential options were created.

= Option #1: Building Renovation with ACM Abatement and LBP Remediation

= Option #2: Building Renovation with Friable ACM Abatement and O&M, and LBP
Remediation

Details for costs associated with these two options, including assumptions made, are presented in
the following sections.

2.1  Option #1: Building Renovation with ACM Abatement and LBP Remediation

2.1.1 ACM Remediation

The following table summarizes the estimated conceptual costs to abate and dispose of the ACM
at the Livingston Memorial Hospital as presented in Section 1.1 in order to mitigate current and/or
future exposure risk. A detailed cost estimate breakdown for ACM remediation is presented on
Table 5.

Contaminant Remediation Tasks Remediation Cost
ACM Abatement and Disposal $949,259.30
20% Contingency $189,851.86

TDD 0003/1802-06
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Total $1,139,111.16

Assumptions made when creating the cost estimate include:

= All ACM identified by START and NIH will be removed and disposed of from the Site
(none will be left in place).

=  ACM would be disposed of at the City of Billings Landfill.

= Costs for wiping floors, walls, and ceilings in the basement and on the main level are
included.

= This option does not include other renovation costs.

2.1.2 LBP Remediation

The following table contains a cost estimate for remediation of LBP at the Site. A detailed cost
estimate breakdown for LBP remediation is presented on Table 5.

Contaminant Remediation Tasks Remediation Cost
LBP Remediation $34,212.15
20% Contingency $6,842.43
Total $41,054.58

Assumptions made when creating the cost estimate include:

= Since floors are a friction surface, application of encapsulants is not an appropriate
remediation technique; therefore, LBP found on floors in the basement and main level
can only be removed.

= All remaining LBP would be encapsulated.

2.2  Option #2: Building Renovation with Friable ACM Abatement and O&M and
LBP Remediation

2.2.1 ACM Remediation

The following table summarizes the estimated conceptual costs to abate friable ACM and O&M
the remaining ACM at the Livingston Memorial Hospital as presented in Section 1.1 in order to
minimize remediation costs. A detailed cost estimate breakdown for abatement and O&M of ACM
is presented on Table 6.

Contaminant Remediation Tasks Remediation Cost

Friable ACM Abatement and O&M $186,906.99

TDD 0003/1802-06
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20% Contingency $36,981.40

Total $221,888.39

Assumptions made when creating the cost estimate include:

2.2.2

Friable ACM (i.e., pipe insulation, fittings, roof drain bowls, linoleum, window glazing)
identified by NIH would be removed.

ACM would be disposed of at the City of Billings Landfill.

All remaining non-friable ACM identified by START and NIH will be left in place and
an O&M plan would be developed.

ACM contaminated soils in the crawlspaces would be sealed off using a vapor barrier.

Costs for wiping floors, walls, and ceilings in the basement and on the main level are
included.

This option does not include other renovation costs.

LBP Remediation

LBP remediation costs for Option #2 are anticipated to be the same as Option #1, as previously
presented in Section 2.1.2.

2.3

Cost Estimate for Cleanup Total

Actual bids from companies to perform the work may vary from this estimate depending on local
conditions and other factors outside of the assessor’s knowledge. Final design specifications,
features, and cost of the actual remedy may differ from the conceptual design presented. The
following tables summarize the total estimated conceptual costs to renovate the building with
remediation of all ACM and LBP or remediation of only friable ACM but O&M the remaining
ACM and remediate all LBP at the Site.

Option #1: ACM Abatement and LBP Remediation

Task Description Estimated Cost

ACM Abatement $1,139,111.16

LBP Remediation $41,054.58
Total Estimated Cost $1,180,165.74

Option #2: Friable ACM Abatement and O&M and LBP Remediation

Task Description Estimated Cost

TDD 0003/1802-06
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Friable ACM Abatement and O&M $221,888.39
LBP Remediation $41,054.58
Total Estimated Cost $262,942.97

TDD 0003/1802-06
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ACM Sample Results and Estimated Volumes

Table 1

Sample ID

Physical Description

ACM Layer

Asbestos Type and Percent
Composition

Estimated Volume

Hospital Basement

LMH-IT01-01 Incinerator Transite Flue B - Gray fibrous cementitious material Chrysotile 12% 500 sq. ft.
LMH-PG01-03 Pipe Gasket A - Brown/multi-colored gasket Chrysotile 55% 5 gaskets
Notes:

sqg. ft. = square feet



Previous Asbestos Sample Results Table 2

Building Material Hom:gr::eous 2016 ACM Result Location/Room(s)
Pipe insulation debris D-1, D-3, D-4, D-5, D-6 3-45% Chrysotile East, laundry, and dining crawlspaces
Linoleum - tan tile under carpet F1.1 10% Chrysotile 023
Floor tile - 12"x12" purple marbled F2.6 2% Chrysotile (mastic) 101, 107, 204
Floor tile - 12"x12" ivory with tan marbling F2.8 5% Chrysotile (mastic) 133,138
Floor tile - 12"x12" off-white and tan marbled F2.11 3% Chrysotile (mastic) 145, 163, 174
Floor tile - 12"x12" rose marbled F2.12 2-3% Chrysotile (tile and mastic) 130, 203
Floor tile - 12"x12" white and black granite F2.16 5% Chrysotile (mastic) 151
Floor tile - 9"x9" brown with black streaks F3.1 4-8% Chrysotile (tile and mastic) 009
Floor tile - 9"x9" light brown with brown streaks F3.2 5-6% Chrysotile (tile and mastic) 006
Floor tile - 9"x9" green F3.3 4-5% Chrysotile (tile and mastic) 029
Floor tile - 9"x9" red F3.3 5-8% Chrysotile (tile and mastic) 106
Floor tile - 9"x9" tan F3.4 4-5% Chrysotile (tile and mastic) 160
Floor tile - 9"x9" gray F3.4 4-5% Chrysotile (tile and mastic) 160
Floor tile - 9"x9" green F3.5 6-8% Chrysotile (tile and mastic) 201
Floor tile - 4"x2' brown F9.1 4% crocidolite (mastic) 103, 183
Transite wall board M4.1 Assumed refrigeration rooms
Window caulk - gray with white M8.1 8% Chrysotile 146, 149, 155
Window glazing - white M8.2 4% Chrysotile 106, 196, 201
Window caulk - white M8.3 12% Chrysotile 106, 196, 201
Sink undercoating - black M10.1 4% Chrysotile 111, 126, 127
Mudded fitting T2.1 12% Chrysotile, 8% Amosite Boiler room, 200
Magnesia pipe insulation T3.3 12% Chrysotile, 8% Amosite Boiler room
Air-Cell pipe insulation T3.4 Assumed Boiler room
Duplex pipe insulation T3.5 5% Chrysotile Boiler room
Roof drain bowl insulation T12.1 15% Chrysotile, 8% Amosite 101
Hard fitting debris D-2 ND East crawlspace
Linoleum - beige F1.2 ND 011
Linoleum - beige and brown F1.3 ND 104A
Linoleum - purple and gray F1.4 ND 109
Linoleum - 12"x12" white tile pattern F1.6 ND 161
Floor tile - 12"12" beige with black dots F2.1 ND 019, 020, 024
Floor tile - 12"12" pink with black spots F2.2 ND 007, 009
Floor tile - 12"12" white with grey specks F2.3 ND 10
Floor tile - 12"12" white with gray marble pattern F2.4 ND 002, 029
Floor tile - 12"12" white with beige specks F2.5 ND 101
Floor tile - 12"12" green marbled F2.7 ND 101
Floor tile - 12"12" white with gray marbling F2.9 ND 104, 134
Floor tile - 12"12" light blue marbled F2.10 ND 107
Floor tile - 12"12" white with green and brown specks F2.13 ND 202
Floor tile - 12"12" brown marbled F2.14 ND 202
Floor tile - 12"12" white with blue specks F2.15 ND 107
Carpet - teal F5.1 ND 022
Carpet - blue F5.2 ND 017,018
Carpet - brown F5.3 ND 137, 159, 189
Carpet - blue F5.4 ND 160, 162, 190
Leveling compound F6.1 ND 018
Ceramic tile - 1"x1" brown F7.1 ND 164,172, 185
Ceramic tile - 6"x6" red F8.1 ND 100, 100A
Gypsum board assembly M3.1 ND Boiler room
Sheetrock & joint compound - original building M3.2 ND 137,157, 165
Gypsum board assembly - addition M3.3 ND 015, 016, 106A
Sheetrock & joint compound - 1989 addition M3.4 ND 184, 185, 188
Gypsum board behind plaster M3.5 ND 101, 127, 151
Ceiling panel - 2'x4' medium fissure and pinhole M5.1 ND 021
Ceiling panel - 2'x4' heavy texture, fissure, and pinholes M5.2 ND 024
Ceiling panel - 2'x4' light texture, fissure, and pinholes M5.3 ND 022
Ceiling panel - 2'x4' pinhole and small fissure M5.4 ND 020
Ceiling panel - 2'x4' 5"x5" pattern M5.5 ND 017,018
Ceiling panel - 2'x4' deep fissure, pinhole, light texture M5.6 ND 014, 017
Ceiling panel - 2'x4' gypsum board panel with vinyl cover M5.7 ND 002
Ceiling panel - 1'x1' wood-based M6.1 Not sampled (non-suspect) basement
Ceiling panel - 1'x1' white with heavy fissures M6.2 ND 103, 153
Ceiling panel - 1'x1' patterned holes M6.3 ND 106
Ceiling panel - 1'x1' white with heavy fissures M6.4 ND 194
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Previous Asbestos Sample Results Table 2

Building Material Hom:gr::eous 2016 ACM Result Location/Room(s)
Plaster wall system M7.1 ND 101, 140, 127, 162, 193
Window glazing - brown vinyl M8.4 ND 146, 149, 155
Ceramic tile - 4"x4" white M8.5 ND 164,172, 185
Sink undercoating - white M10.2 ND 157, 158, 195
Sink undercoating - grey M10.3 ND 159, 205
Cove base - light brown M12.1 ND 022

Cove base - beige M12.2 ND 014

Cove base - black M12.3 ND 009

Cove base - brown M12.4 ND 104A, 179, 203
Cove base mastic - white M12.5 ND 110, 126, 205
Cove base mastic - yellowish brown M12.6 ND 116
Concrete M16.1 ND Boiler room
Concrete - addition M16.2 ND 016
Concrete - 1989 addition M16.3 ND Exterior foundation wall
Brick/mortar M17.1 ND Incinerator exterior
Firebrick/mortar M17.2 ND Incinerator interior
Red clay block and mortar M17.3 ND 101, 163, 170
Light brown brick and mortar - exterior M17.4 ND 122,154,192
Concrete block/mortar M18.1 ND Boiler room
Fiberglass reinforced plastic M19.1 ND 002
Ceramic tile - 4"x4" green M19.1 ND 122,123,124
Boiler ribbon gasket T1.1 ND Large boiler
Boiler ribbon gasket - white T1.2 ND Small boiler
Boiler flange gasket - red T1.3 ND Small boiler
Pipe flange gasket - white T1.4 ND Small boiler
Flange gasket - red T1.5 ND Main water line
Mudded fitting on fiberglass run T2.2 ND Boiler room
Fiberglass straight run piping - mechanical T3.1 Not sampled (non-suspect) Boiler room
Fiberglass straight run piping - domestic water T3.2 Not sampled (non-suspect) Boiler room
Boiler breaching T7.1 ND Boiler room
Vibration joint collar - black T8.1 ND 029

Gray duct sealant T9.1 ND 016

Red fire stop T11.1 ND 026
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Asbestos Wipe Sample Results

Sample ID Sample Location Asbestos Minerals Present
Blank
LMH-WP0O A None
Basement
LMH-WPO01 Near door to east wing crawlspace Chrysotile
LMH-WP02 Near door to west crawlspace Chrysotile
LMH-WPO03 Main hallway Chrysotile and Amosite
LMH-WP04 Boiler room Chrysotile
LMH-WPO05 Large room in northern addition Chrysotile
Main Level
LMH-WP06 Room in the south wing Chrysotile
LMH-WP0O7 Hallway of east wing Chrysotile
LMH-WP08 Hallway of southwest wing Chrysotile and Amosite
LMH-WP09 Room in the west wing Chrysotile
LMH-WP10 Large room in northern additon Chrysotile

Table 3



Lead-Based Paint Screening Results

Date Time Building Room Component | Substrate Color Lead 2 (+/-) Error
mg/cm

XRF - Calibration Checks
4/17/2018| 8:50:33 N/A N/A N/A SRM 2570 | WHITE 0 0
4/17/2018| 9:18:04 N/A N/A N/A SRM 2571 | YELLOW 3.51 0.34
4/17/2018| 9:18:26 N/A N/A N/A SRM 2572 | ORANGE 1.8 0.18
4/17/2018| 9:18:55 N/A N/A N/A SRM 2573 RED 1.27 0.13
4/17/2018| 9:19:24 N/A N/A N/A SRM 2574 GOLD 0.62 0.08
4/17/2018| 9:19:49 N/A N/A N/A SRM 2575 | GREEN 0.3 0.05
4/17/2018| 13:10:25 N/A N/A N/A SRM 2570 | WHITE 0 0
4/17/2018| 16:40:33 N/A N/A N/A SRM 2570 | WHITE 0 0
4/17/2018(17:36:21 N/A N/A N/A SRM 2570 | WHITE 0 0
4/18/2018| 8:19:59 N/A N/A N/A SRM 2570 | WHITE 0 0
4/18/2018|11:26:35 N/A N/A N/A SRM 2570 | WHITE 0 0
4/18/2018|12:29:19 N/A N/A N/A SRM 2570 | WHITE 0 0
4/18/2018| 14:02:00 N/A N/A N/A SRM 2570 | WHITE 0 0
4/18/2018|11:27:03 N/A N/A N/A SRM 2571 | YELLOW 3.11 0.3
4/18/2018| 8:20:36 N/A N/A N/A SRM 2571 | YELLOW 3.24 0.32
4/17/2018| 16:41:01 N/A N/A N/A SRM 2571 | YELLOW 3.63 0.34
4/17/2018| 13:10:55 N/A N/A N/A SRM 2571 | YELLOW 3.68 0.35
4/18/2018|14:02:23 N/A N/A N/A SRM 2571 | YELLOW 3.76 0.37
4/17/2018(17:36:46 N/A N/A N/A SRM 2571 | YELLOW 3.93 0.37
4/18/2018|12:29:53 N/A N/A N/A SRM 2571 | YELLOW 4.38 0.42
4/17/2018|16:41:26 N/A N/A N/A SRM 2572 | ORANGE 1.47 0.14
4/18/2018| 12:30:20 N/A N/A N/A SRM 2572 | ORANGE 1.5 0.14
4/17/2018(13:11:28 N/A N/A N/A SRM 2572 | ORANGE 1.54 0.15
4/18/2018| 14:02:55 N/A N/A N/A SRM 2572 | ORANGE 1.58 0.15
4/18/2018]| 8:21:01 N/A N/A N/A SRM 2572 | ORANGE 1.59 0.15
4/18/2018|11:27:26 N/A N/A N/A SRM 2572 | ORANGE 1.67 0.14
4/17/2018(17:37:57 N/A N/A N/A SRM 2572 | ORANGE 1.84 0.19
4/17/2018|17:38:22 N/A N/A N/A SRM 2573 RED 0.93 0.05
4/17/2018(13:12:07 N/A N/A N/A SRM 2573 RED 1.01 0.05
4/18/2018| 11:27:56 N/A N/A N/A SRM 2573 RED 1.04 0.05
4/18/2018| 8:21:32 N/A N/A N/A SRM 2573 RED 1.07 0.05
4/17/2018| 16:41:50 N/A N/A N/A SRM 2573 RED 1.08 0.05
4/18/2018| 14:03:18 N/A N/A N/A SRM 2573 RED 1.08 0.05
4/18/2018| 12:30:46 N/A N/A N/A SRM 2573 RED 1.14 0.07
4/17/2018(13:13:02 N/A N/A N/A SRM 2574 GOLD 0.55 0.07
4/18/2018| 8:22:26 N/A N/A N/A SRM 2574 GOLD 0.62 0.07
4/17/2018(17:39:14 N/A N/A N/A SRM 2574 GOLD 0.66 0.09
4/18/2018| 14:04:13 N/A N/A N/A SRM 2574 GOLD 0.68 0.09
4/18/2018|11:28:50 N/A N/A N/A SRM 2574 GOLD 0.69 0.09
4/17/2018| 16:42:45 N/A N/A N/A SRM 2574 GOLD 0.74 0.09
4/18/2018(12:31:34 N/A N/A N/A SRM 2574 GOLD 0.79 0.09
4/18/2018| 8:22:52 N/A N/A N/A SRM 2575 | GREEN 0.24 0.05
4/17/2018(13:13:31 N/A N/A N/A SRM 2575 | GREEN 0.29 0.05
4/17/2018| 16:43:12 N/A N/A N/A SRM 2575 | GREEN 0.31 0.06
4/18/2018|12:32:06 N/A N/A N/A SRM 2575 | GREEN 0.31 0.06
4/17/2018|17:40:12 N/A N/A N/A SRM 2575 | GREEN 0.34 0.06
4/18/2018(11:29:15 N/A N/A N/A SRM 2575 | GREEN 0.35 0.06
4/18/2018| 14:04:42 N/A N/A N/A SRM 2575 | GREEN 0.37 0.06
Hospital Building - Screening Results
4/17/2018|11:37:49 Basement Room 001 FLOOR CONCRETE| GRAY 0.08 0.02
4/17/2018|11:36:23 Basement Room 001 WALL DRYWALL | BROWN 1 0.04
4/17/2018(11:37:02 Basement Room 001 WALL CONCRETE | WHITE 1 0.06
4/17/2018|11:28:56 Basement Room 002 WALL DRYWALL | WHITE 0 0
4/17/2018|11:29:13 Basement Room 002 WALL DRYWALL | WHITE 0 0
4/17/2018|11:29:39 Basement Room 002 BUILT-IN WOOD WHITE 0 0
4/17/2018|11:27:59 Basement Room 002 WALL DRYWALL | WHITE 0.01 0.02
4/17/2018|11:27:35 Basement Room 002 WALL DRYWALL | WHITE 0.02 0.03
4/17/2018)11:28:20 Basement Room 002 WALL DRYWALL | WHITE 0.03 0.04
4/17/2018|11:33:40 Basement Room 002 WALL DRYWALL | WHITE 0.04 0.04
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Lead-Based Paint Screening Results

Date Time Building Room Component | Substrate Color Lead 2 (+/-) Error
mg/cm

4/17/2018|11:19:09 Basement Room 002 BUILT-IN DRYWALL | WHITE 0.06 0.03
4/17/2018(11:26:20 Basement Room 002 WALL DRYWALL | WHITE 0.06 0.06
4/17/2018|11:16:16 Basement Room 002 WALL DRYWALL | WHITE 0.08 0.03
4/17/2018|11:25:53 Basement Room 002 BUILT-IN WOOD WHITE 0.08 0.03
4/17/2018|11:30:29 Basement Room 002 FLOOR CONCRETE| GRAY 0.08 0.02
4/17/2018(11:29:59 Basement Room 002 BUILT-IN WOOD WHITE 0.12 0.04
4/17/2018|11:35:45 Basement Room 002 CEILING DRYWALL | WHITE 0.12 0.05
4/17/2018(11:26:41 Basement Room 002 WALL DRYWALL | WHITE 0.16 0.15
4/17/2018(11:15:23 Basement Room 002 WALL DRYWALL | WHITE 1 0.04
4/17/2018|11:15:54 Basement Room 002 WALL DRYWALL | WHITE 1 0.16
4/17/2018(11:27:01 Basement Room 002 WALL DRYWALL | WHITE 1 0.07
4/17/2018(11:11:36 Basement Room 003 WALL DRYWALL | WHITE 0 0

4/17/2018|11:12:43 Basement Room 003 CEILING DRYWALL | WHITE 0 0

4/17/2018(11:12:15 Basement Room 003 WALL DRYWALL | WHITE 0.09 0.04
4/17/2018|11:11:56 Basement Room 003 WALL DRYWALL | WHITE 0.1 0.04
4/17/2018(11:04:29 Basement Room 004 WALL PLASTER | YELLOW 0 0

4/17/2018| 11:06:49 Basement Room 004 WALL PLASTER GREEN 0 0

4/17/2018(11:05:26 Basement Room 004 WALL PLASTER | BROWN 0.23 0.07
4/17/2018|11:04:10 Basement Room 004 WALL PLASTER | YELLOW 0.26 0.07
4/17/2018(11:04:58 Basement Room 004 WALL PLASTER | BROWN 0.28 0.09
4/17/2018(11:03:28 Basement Room 004 CEILING PLASTER WHITE 1 0.03
4/17/2018|11:06:07 Basement Room 004 CEILING PLASTER GREEN 1 0.05
4/17/2018| 9:37:43 Basement Room 005 WALL PLASTER WHITE 0 0

4/17/2018| 9:38:19 Basement Room 005 WALL DRYWALL | WHITE 0 0

4/17/2018| 9:39:56 Basement Room 005 CEILING DRYWALL | WHITE 0 0

4/17/2018(10:02:47 Basement Room 005 | DOOR FRAME METAL CREAM 0 0

4/17/2018| 9:41:05 Basement Room 005 CEILING DRYWALL | WHITE 0.13 0.04
4/17/2018| 9:37:21 Basement Room 005 WALL PLASTER WHITE 0.16 0.06
4/17/2018| 9:36:30 Basement Room 005 FLOOR CONCRETE| GRAY 1 0.02
4/17/2018| 9:43:35 Basement Room 006 WALL DRYWALL | WHITE 0.09 0.03
4/17/2018| 9:45:21 Basement Room 006 WALL DRYWALL | WHITE 0.23 0.08
4/17/2018| 9:42:48 Basement Room 006 CEILING DRYWALL | WHITE 1 0.15
4/17/2018| 9:43:56 Basement Room 006 WALL DRYWALL | WHITE 1 0.05
4/17/2018| 9:44:52 Basement Room 006 WALL DRYWALL | WHITE 1 0.05
4/17/2018| 11:43:57 Basement Room 007 WALL DRYWALL | WHITE 0 0

4/17/2018(11:45:04 Basement Room 007 CEILING DRYWALL | WHITE 0 0

4/17/2018|11:43:34 Basement Room 007 WALL DRYWALL | WHITE 0.15 0.04
4/17/2018| 11:44:32 Basement Room 007 DOOR METAL RED 0.26 0.05
4/17/2018| 9:31:22 Basement Room 008 WALL DRYWALL | WHITE 0 0

4/17/2018(10:02:22 Basement Room 008 | DOOR FRAME METAL CREAM 0 0

4/17/2018| 9:34:30 Basement Room 008 FLOOR CONCRETE| GRAY 0.07 0.01
4/17/2018| 9:30:22 Basement Room 008 WALL PLASTER WHITE 0.14 0.04
4/17/2018| 9:30:53 Basement Room 008 WALL PLASTER WHITE 0.16 0.05
4/17/2018| 9:32:00 Basement Room 008 WALL DRYWALL | WHITE 0.21 0.06
4/17/2018| 9:33:05 Basement Room 008 CEILING DRYWALL | WHITE 1 0.06
4/17/2018| 9:33:26 Basement Room 008 CEILING DRYWALL | WHITE 1 0.06
4/17/2018| 9:49:43 Basement Room 009 CEILING DRYWALL | WHITE 0 0

4/17/2018| 9:51:18 Basement Room 009 WALL DRYWALL | WHITE 0.07 0.03
4/17/2018| 9:51:31 Basement Room 009 WALL DRYWALL | WHITE 0.09 0.03
4/17/2018| 9:47:50 Basement Room 009 WALL DRYWALL | WHITE 0.12 0.05
4/17/2018| 9:52:14 Basement Room 009 WALL DRYWALL | LT BLUE 0.12 0.04
4/17/2018| 9:52:47 Basement Room 009 WALL DRYWALL | LT BLUE 0.12 0.04
4/17/2018| 9:52:30 Basement Room 009 WALL DRYWALL | LT BLUE 0.35 0.13
4/17/2018| 9:47:14 Basement Room 009 WALL DRYWALL | WHITE 1 0.04
4/17/2018| 9:47:33 Basement Room 009 WALL DRYWALL | WHITE 1 0.03
4/17/2018| 9:48:11 Basement Room 009 WALL DRYWALL | WHITE 1 0.03
4/17/2018| 9:48:39 Basement Room 009 CEILING DRYWALL | WHITE 1 0.07
4/17/2018| 9:50:21 Basement Room 009 CEILING DRYWALL | WHITE 1 0.1
4/17/2018| 9:50:51 Basement Room 009 WALL DRYWALL | WHITE 1 0.08
4/17/2018| 9:51:46 Basement Room 009 WALL DRYWALL | WHITE 1 0.06
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Lead-Based Paint Screening Results

Date Time Building Room Component | Substrate Color Lead 2 (+/-) Error
mg/cm
4/17/2018| 9:53:04 Basement Room 009 WALL DRYWALL | LT BLUE 1 0.04
4/17/2018| 9:54:54 Basement Room 010 WALL DRYWALL | WHITE 0 0
4/17/2018| 9:55:11 Basement Room 010 WALL DRYWALL | WHITE 0 0
4/17/2018| 9:55:25 Basement Room 010 WALL DRYWALL | WHITE 0 0
4/17/2018| 9:56:08 Basement Room 010 WALL DRYWALL PINK 0 0
4/17/2018| 9:56:34 Basement Room 010 CEILING DRYWALL | WHITE 0 0
4/17/2018| 9:54:40 Basement Room 010 WALL DRYWALL | WHITE 0.11 0.04
4/17/2018| 9:57:40 Basement Room 011 WALL DRYWALL | WHITE 0 0
4/17/2018| 9:58:37 Basement Room 011 WALL DRYWALL | WHITE 0.12 0.04
4/17/2018| 9:57:16 Basement Room 011 CEILING DRYWALL | WHITE 0.25 0.07
4/17/2018| 9:58:18 Basement Room 011 WALL DRYWALL | WHITE 1 0.03
4/17/2018|10:00:23 Basement Room 012 WALL DRYWALL | WHITE 0 0
4/17/2018|10:01:07 Basement Room 012 WALL DRYWALL | WHITE 0 0
4/17/2018(10:03:42 Basement Room 012 | DOOR FRAME METAL CREAM 0 0
4/17/2018|10:01:32 Basement Room 012 WALL CONCRETE | WHITE 0.01 0.01
4/17/2018| 10:00:48 Basement Room 012 WALL DRYWALL | WHITE 0.02 0.02
4/17/2018|10:55:56 Basement Jan CEILING DRYWALL | WHITE 0.01 0.01
4/17/2018(10:54:29 Basement Jan WALL CONCRETE | WHITE 0.02 0.02
4/17/2018)10:54:10 Basement Jan WALL CONCRETE | WHITE 0.07 0.07
4/17/2018|10:57:01 Basement Jan FLOOR CONCRETE GRAY 0.07 0.02
4/17/2018|10:59:59 Basement Jan WALL CONCRETE | WHITE 0.14 0.07
4/17/2018|10:54:50 Basement Jan WALL CONCRETE| WHITE 1 0.06
4/17/2018(10:55:15 Basement Jan WALL CONCRETE | WHITE 1 0.02
4/17/2018|10:58:27 Basement Jan FLOOR CONCRETE| GRAY 1 0.04
4/17/2018(10:59:08 Basement Jan WALL CONCRETE | WHITE 1 0.06
4/17/2018]|10:59:36 Basement Jan WALL CONCRETE| WHITE 1 0.05
4/17/2018(11:00:23 Basement Jan CEILING CONCRETE | WHITE 1 0.07
4/17/2018| 10:04:55 Basement Room 014 | DOOR FRAME METAL CREAM 0 0
4/17/2018|10:05:23 Basement Room 014 | DOOR FRAME METAL CREAM 0 0
4/17/2018| 10:05:40 Basement Room 014 | DOOR FRAME METAL CREAM 0 0
4/17/2018|10:06:12 Basement Room 014 | DOOR FRAME METAL CREAM 0 0
4/17/2018(10:07:17 Basement Room 014 | DOOR FRAME METAL CREAM 0 0
4/17/2018| 10:07:40 Basement Room 014 | DOOR FRAME METAL CREAM 0 0
4/17/2018| 10:08:04 Basement Room 014 | DOOR FRAME METAL CREAM 0 0
4/17/2018|10:08:45 Basement Room 014 DOOR METAL CREAM 0 0
4/17/2018|10:09:22 Basement Room 014 DOOR METAL CREAM 0 0
4/17/2018|10:09:39 Basement Room 014 DOOR METAL CREAM 0 0
4/17/2018| 10:10:04 Basement Room 014 DOOR METAL CREAM 0 0
4/17/2018)10:10:26 Basement Room 014 DOOR METAL CREAM 0 0
4/17/2018(10:11:12 Basement Room 014 WALL DRYWALL | WHITE 0 0
4/17/2018)10:11:34 Basement Room 014 WALL DRYWALL | WHITE 0 0
4/17/2018(10:11:58 Basement Room 014 WALL DRYWALL | WHITE 0 0
4/17/2018)10:12:19 Basement Room 014 WALL DRYWALL | WHITE 0 0
4/17/2018(10:12:47 Basement Room 014 WALL DRYWALL | WHITE 0 0
4/17/2018|10:13:14 Basement Room 014 BUILT-IN DRYWALL | WHITE 0 0
4/17/2018|10:13:46 Basement Room 014 FLOOR CONCRETE| GRAY 0 0
4/17/2018|10:24:01 Basement Room 014 FLOOR CONCRETE| GRAY 0 0
4/17/2018(10:24:26 Basement Room 014 WALL DRYWALL | WHITE 0 0
4/17/2018|10:24:45 Basement Room 014 WALL DRYWALL | WHITE 0 0
4/17/2018(10:25:02 Basement Room 014 WALL DRYWALL | WHITE 0 0
4/17/2018|10:25:17 Basement Room 014 WALL DRYWALL | WHITE 0 0
4/17/2018(10:25:45 Basement Room 014 | DOOR FRAME METAL CREAM 0 0
4/17/2018| 10:26:07 Basement Room 014 DOOR METAL CREAM 0 0
4/17/2018| 10:26:45 Basement Room 014 DOOR METAL DK BLUE 0 0
4/17/2018|10:27:09 Basement Room 014 WALL METAL PK BROWN 0 0
4/17/2018(10:27:52 Basement Room 014 | DOOR FRAME METAL WHITE 0 0
4/17/2018|10:28:28 Basement Room 014 | DOOR FRAME METAL CREAM 0 0
4/17/2018| 10:28:50 Basement Room 014 DOOR METAL CREAM 0 0
4/17/2018|10:29:20 Basement Room 014 WALL DRYWALL | WHITE 0 0
4/17/2018(10:29:42 Basement Room 014 WALL DRYWALL | WHITE 0 0
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4/17/2018| 10:30:08 Basement Room 014 BUILT-IN METAL WHITE 0 0
4/17/2018| 10:30:27 Basement Room 014 BUILT-IN METAL WHITE 0 0
4/17/2018| 10:30:55 Basement Room 014 WALL CONCRETE | WHITE 0 0
4/17/2018|10:32:34 Basement Room 015 WALL CONCRETE | WHITE 0 0
4/17/2018) 10:32:56 Basement Room 015 WALL CONCRETE | WHITE 0 0
4/17/2018|10:33:19 Basement Room 015 WALL CONCRETE | WHITE 0 0
4/17/2018)10:33:39 Basement Room 015 WALL CONCRETE | WHITE 0 0
4/17/2018| 10:34:08 Basement Room 015 CEILING METAL WHITE 0 0
4/17/2018|10:34:42 Basement Room 015 FLOOR CONCRETE| GRAY 0 0
4/17/2018|10:35:11 Basement Room 015 | DOOR FRAME METAL CREAM 0 0
4/17/2018| 10:35:37 Basement Room 015 DOOR METAL CREAM 0 0
4/17/2018| 10:36:54 Basement Room 015 CEILING DRYWALL | WHITE 0 0
4/17/2018|10:37:22 Basement Room 015 WALL CONCRETE | WHITE 0 0
4/17/2018|10:37:39 Basement Room 015 WALL CONCRETE | WHITE 0 0
4/17/2018)10:38:32 Basement Room 015 WALL DRYWALL | WHITE 0 0
4/17/2018| 10:38:54 Basement Room 015 WALL DRYWALL | WHITE 0 0
4/17/2018|10:39:25 Basement Room 015 FLOOR CONCRETE| GRAY 0 0
4/17/2018| 10:40:43 Basement Room 016 FLOOR CONCRETE| GRAY 0 0
4/17/2018| 10:41:26 Basement Room 016 WALL CONCRETE | WHITE 0 0
4/17/2018(10:41:43 Basement Room 016 WALL CONCRETE | WHITE 0 0
4/17/2018|10:42:01 Basement Room 016 WALL DRYWALL | WHITE 0 0
4/17/2018(10:42:19 Basement Room 016 WALL DRYWALL | WHITE 0 0
4/17/2018|10:43:31 Basement Room 016 CEILING DRYWALL | WHITE 0 0
4/17/2018| 10:44:03 Basement Room 016 WALL DRYWALL | WHITE 0 0
4/17/2018|10:44:21 Basement Room 016 WALL DRYWALL | WHITE 0 0
4/17/2018(10:44:42 Basement Room 016 WALL CONCRETE | WHITE 0 0
4/17/2018| 10:45:30 Basement Room 016 | DOOR FRAME METAL CREAM 0 0
4/17/2018| 10:45:54 Basement Room 016 DOOR METAL CREAM 0 0
4/17/2018|11:52:42 Basement Room 017 WALL DRYWALL | WHITE 0 0
4/17/2018(11:53:14 Basement Room 017 WALL DRYWALL | WHITE 0 0
4/17/2018|11:53:42 Basement Room 017 WALL DRYWALL | GREEN 0 0
4/17/2018(11:51:37 Basement Room 018 WALL DRYWALL | WHITE 0 0
4/17/2018|11:51:54 Basement Room 018 WALL DRYWALL | WHITE 0 0
4/17/2018(11:52:13 Basement Room 018 WALL DRYWALL | WHITE 0 0
4/17/2018|11:45:33 Basement Room 019 BUILT-IN METAL WHITE 0 0
4/17/2018|11:46:03 Basement Room 019 WALL DRYWALL | WHITE 0 0
4/17/2018|11:46:28 Basement Room 019 WALL DRYWALL | WHITE 0 0
4/17/2018(11:46:57 Basement Room 019 WALL DRYWALL | WHITE 0 0
4/17/2018|11:47:18 Basement Room 020 WALL DRYWALL | WHITE 0 0
4/17/2018|11:48:17 Basement Room 020 DOOR METAL BROWN 0 0
4/17/2018|11:47:45 Basement Room 020 CEILING DRYWALL | WHITE 0.14 0.05
4/17/2018(12:14:25 Basement Room 021 WALL DRYWALL | WHITE 0 0
4/17/2018|12:14:44 Basement Room 021 WALL DRYWALL | WHITE 0 0
4/17/2018(12:15:01 Basement Room 021 WALL DRYWALL | WHITE 0 0
4/17/2018|12:16:04 Basement Room 021 WALL DRYWALL RED 0 0
4/17/2018(12:15:33 Basement Room 021 WALL DRYWALL | WHITE 0.1 0.05
4/17/2018|12:13:52 Basement Room 021 WALL PLASTER | YELLOW 0.27 0.11
4/17/2018|12:16:30 Basement Room 021 WALL DRYWALL | GREEN 1 0.09
4/17/2018)11:58:26 Basement Room 022 WALL DRYWALL | GREEN 0 0
4/17/2018(11:58:43 Basement Room 022 WALL DRYWALL | GREEN 0 0
4/17/2018|11:58:58 Basement Room 022 WALL DRYWALL | GREEN 0 0
4/17/2018(11:59:15 Basement Room 022 WALL DRYWALL | GREEN 0 0
4/17/2018| 11:54:59 Basement Room 023 WALL DRYWALL | LT BLUE 0 0.01
4/17/2018(11:55:12 Basement Room 023 WALL DRYWALL | LT BLUE 0.01 0.02
4/17/2018| 11:54:41 Basement Room 023 WALL DRYWALL | LT BLUE 0.06 0.07
4/17/2018(12:01:55 Basement Room 024 WALL DRYWALL | WHITE 0 0
4/17/2018|12:02:32 Basement Room 024 WALL DRYWALL | WHITE 0 0
4/17/2018(12:02:48 Basement Room 024 WALL DRYWALL | WHITE 0 0
4/17/2018|12:03:07 Basement Room 024 WALL DRYWALL | WHITE 0 0
4/17/2018(12:03:25 Basement Room 024 WALL DRYWALL | WHITE 0 0
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4/17/2018|12:03:43 Basement Room 024 WALL DRYWALL | WHITE 0 0
4/17/2018(12:04:18 Basement Room 024 WALL DRYWALL | WHITE 0 0
4/17/2018|12:04:01 Basement Room 024 WALL DRYWALL | WHITE 0.06 0.03
4/17/2018(12:02:11 Basement Room 024 WALL DRYWALL | WHITE 0.16 0.05
4/17/2018| 12:09:40 Basement Room 025 WALL CONCRETE | WHITE 0 0
4/17/2018(12:08:54 Basement Room 025 WALL DRYWALL | WHITE 0.06 0.04
4/17/2018)12:10:28 Basement Room 025 FLOOR CONCRETE| GRAY 0.07 0.04
4/17/2018]12:09:21 Basement Room 025 WALL CONCRETE | WHITE 1 0.06
4/17/2018(12:09:57 Basement Room 025 WALL CONCRETE | WHITE 1 0.05
4/17/2018|12:11:41 Basement Room 026 FLOOR CONCRETE| GRAY 0 0
4/17/2018|12:12:09 Basement Room 026 WALL CONCRETE | WHITE 0 0
4/17/2018|12:12:26 Basement Room 026 WALL CONCRETE | WHITE 0 0
4/17/2018|12:12:45 Basement Room 026 WALL CONCRETE | WHITE 0 0
4/17/2018(12:13:07 Basement Room 026 WALL DRYWALL | WHITE 0 0
4/17/2018| 11:41:10 Basement Room 027 WALL CONCRETE | WHITE 0.05 0.04
4/17/2018(11:39:57 Basement Room 027 WALL CONCRETE | WHITE 0.08 0.04
4/17/2018| 11:40:22 Basement Room 027 WALL CONCRETE | WHITE 0.17 0.06
4/17/2018|11:40:45 Basement Room 027 WALL CONCRETE | WHITE 1 0.14
4/17/2018)11:09:28 Basement Room 030 | DOOR FRAME WOOD WHITE 0 0
4/17/2018| 11:08:50 Basement Room 030 CEILING PLASTER WHITE 0.06 0.03
4/17/2018(11:07:20 Basement Room 030 WALL PLASTER BLUE 1 0.03
4/17/2018|11:07:40 Basement Room 030 WALL PLASTER BLUE 1 0.04
4/17/2018|12:17:24 Basement Boiler Room WALL CONCRETE | WHITE 0 0
4/17/2018|12:18:10 Basement Boiler Room WALL CONCRETE | WHITE 0 0
4/17/2018|12:18:51 Basement Boiler Room WALL CONCRETE | WHITE 0 0
4/17/2018|12:19:30 Basement Boiler Room TRIM CONCRETE | YELLOW 0 0
4/17/2018|12:20:00 Basement Boiler Room TRIM CONCRETE | LT BLUE 0 0
4/17/2018|12:25:47 Basement Boiler Room FLOOR CONCRETE| GRAY 0 0
4/17/2018|12:22:57 Basement Boiler Room| DOOR FRAME METAL GRAY 0.02 0.01
4/17/2018|12:23:19 Basement Boiler Room DOOR METAL GRAY 0.02 0.01
4/17/2018|12:22:17 Basement Boiler Room| DOOR FRAME METAL WHITE 0.19 0.05
4/17/2018(12:24:06 Basement Boiler Room WALL CONCRETE| GRAY 1 0.04
4/17/2018(12:25:14 Basement Boiler Room WALL CONCRETE| GRAY 1 0.02
4/17/2018(12:21:46 Basement Boiler Room DOOR METAL GRAY 3.77 0.36
4/18/2018| 8:35:35 Main Floor Room 100 WALL PLASTER GREEN 0.33 0.07
4/18/2018| 8:34:37 Main Floor Room 100 WALL PLASTER WHITE 0.4 0.09
4/18/2018| 8:35:00 Main Floor Room 100 WALL PLASTER WHITE 1 0.12
4/18/2018| 8:35:55 Main Floor Room 100 WALL PLASTER GREEN 1 0.09
4/18/2018| 9:27:05 Main Floor Room 101 WALL PLASTER WHITE 0 0
4/18/2018| 9:27:25 Main Floor Room 101 WALL PLASTER WHITE 0 0
4/18/2018| 9:28:13 Main Floor Room 101 WALL PLASTER WHITE 0 0
4/18/2018| 9:24:31 Main Floor Room 101 WALL PLASTER WHITE 0.19 0.25
4/18/2018| 9:25:00 Main Floor Room 101 WALL PLASTER BLUE 0.31 0.16
4/18/2018| 9:27:53 Main Floor Room 101 WALL PLASTER WHITE 0.32 0.1
4/18/2018| 9:25:29 Main Floor Room 101 WALL PLASTER BLUE 0.43 0.16
4/18/2018| 9:24:14 Main Floor Room 101 WALL PLASTER WHITE 0.45 0.14
4/18/2018| 9:25:52 Main Floor Room 101 WALL PLASTER | YELLOW 1 0.06
4/18/2018| 8:38:11 Main Floor Room 102 WALL PLASTER WHITE 0 0
4/18/2018| 8:38:28 Main Floor Room 102 WALL PLASTER WHITE 0 0
4/18/2018| 8:39:20 Main Floor Room 102 | DOOR FRAME METAL WHITE 0 0
4/18/2018| 8:37:45 Main Floor Room 102 WALL PLASTER GRAY 0.08 0.05
4/18/2018| 8:37:28 Main Floor Room 102 WALL PLASTER GRAY 0.13 0.09
4/18/2018]| 8:39:50 Main Floor Room 103 | DOOR FRAME METAL WHITE 0 0
4/18/2018| 8:40:34 Main Floor Room 103 WALL PLASTER PINK 0 0
4/18/2018| 8:40:50 Main Floor Room 103 WALL PLASTER PINK 0 0
4/18/2018| 8:41:07 Main Floor Room 103 WALL PLASTER PINK 0 0
4/18/2018| 8:41:21 Main Floor Room 103 WALL PLASTER PINK 0 0
4/18/2018| 8:42:14 Main Floor Room 104 WALL PLASTER CORAL 0 0
4/18/2018| 8:42:47 Main Floor Room 104 WALL PLASTER WHITE 0 0
4/18/2018| 8:44:46 Main Floor Room 104 WALL PLASTER BROWN 0 0
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4/18/2018| 8:45:05 Main Floor Room 104 WALL PLASTER | BROWN 0 0
4/18/2018| 8:45:27 Main Floor Room 104 WALL PLASTER WHITE 0 0
4/18/2018| 8:45:58 Main Floor Room 104 | DOOR FRAME WOOD WHITE 0 0
4/18/2018| 8:46:23 Main Floor Room 104 | DOOR FRAME METAL WHITE 0 0
4/18/2018| 8:43:37 Main Floor Room 104 WALL PLASTER WHITE 0.03 0.02
4/18/2018| 8:43:05 Main Floor Room 104 WALL PLASTER WHITE 0.06 0.03
4/18/2018| 8:43:19 Main Floor Room 104 WALL PLASTER WHITE 0.07 0.03
4/18/2018| 8:44:08 Main Floor Room 104 CEILING PLASTER WHITE 1 0.03
4/18/2018| 8:47:35 Main Floor Room 105 | DOOR FRAME METAL LT BLUE 0 0
4/18/2018| 8:48:16 Main Floor Room 105 WALL PLASTER LT BLUE 0 0
4/18/2018| 8:48:34 Main Floor Room 105 WALL PLASTER | LT BLUE 0 0
4/18/2018| 8:49:00 Main Floor Room 105 WALL PLASTER WHITE 0 0
4/18/2018| 8:48:00 Main Floor Room 105 WALL PLASTER | LT BLUE 0.23 0.07
4/18/2018| 8:50:51 Main Floor Room 106 WALL PLASTER WHITE 0 0
4/18/2018| 8:51:57 Main Floor Room 106 WALL PLASTER WHITE 0 0
4/18/2018| 8:52:27 Main Floor Room 106 WALL PLASTER WHITE 0 0
4/18/2018| 8:53:18 Main Floor Room 106 WALL PLASTER WHITE 0 0
4/18/2018| 8:53:59 Main Floor Room 106 WALL PLASTER WHITE 0 0
4/18/2018| 8:54:16 Main Floor Room 106 WALL PLASTER WHITE 0 0
4/18/2018| 8:55:40 Main Floor Room 106 CEILING PLASTER WHITE 0 0
4/18/2018| 8:52:58 Main Floor Room 106 WALL PLASTER WHITE 0.14 0.06
4/18/2018| 8:51:19 Main Floor Room 106 WALL PLASTER GREEN 1 0.03
4/18/2018| 8:54:34 Main Floor Room 106 WALL PLASTER WHITE 1 0.04
4/18/2018| 9:00:49 Main Floor Room 107 WALL PLASTER WHITE 0 0
4/18/2018| 9:01:07 Main Floor Room 107 WALL PLASTER WHITE 0 0
4/18/2018| 9:01:23 Main Floor Room 107 WALL PLASTER WHITE 0 0
4/18/2018| 9:02:29 Main Floor Room 107 | DOOR FRAME METAL WHITE 0 0
4/18/2018| 9:00:11 Main Floor Room 107 WALL PLASTER WHITE 0.04 0.05
4/18/2018| 8:59:25 Main Floor Room 107 WALL PLASTER | DK BLUE 0.08 0.06
4/18/2018| 9:00:30 Main Floor Room 107 WALL PLASTER WHITE 0.16 0.05
4/18/2018| 9:01:48 Main Floor Room 107 WALL PLASTER WHITE 0.18 0.09
4/18/2018| 8:59:51 Main Floor Room 107 WALL PLASTER WHITE 0.2 0.12
4/18/2018| 9:07:34 Main Floor Room 108 WALL PLASTER | LT BLUE 0 0
4/18/2018| 9:07:54 Main Floor Room 108 WALL PLASTER LT BLUE 0 0
4/18/2018| 9:08:14 Main Floor Room 108 WALL PLASTER | LT BLUE 0 0
4/18/2018| 9:08:38 Main Floor Room 108 WALL PLASTER | WHITE 0 0
4/18/2018| 9:08:59 Main Floor Room 108 WALL PLASTER | LT BLUE 0 0
4/18/2018| 9:11:18 Main Floor Room 108 WALL PLASTER WHITE 0 0
4/18/2018| 9:11:35 Main Floor Room 108 WALL PLASTER WHITE 0 0
4/18/2018| 9:06:59 Main Floor Room 108 | DOOR FRAME METAL WHITE 0.05 0.07
4/18/2018| 9:20:21 Main Floor Room 109 WALL PLASTER WHITE 0 0
4/18/2018| 9:17:54 Main Floor Room 109 WALL PLASTER WHITE 0.15 0.07
4/18/2018| 9:18:23 Main Floor Room 109 WALL PLASTER WHITE 0.19 0.07
4/18/2018| 9:20:03 Main Floor Room 109 WALL PLASTER WHITE 0.24 0.09
4/18/2018| 9:19:25 Main Floor Room 109 WALL PLASTER WHITE 0.25 0.13
4/18/2018| 9:18:38 Main Floor Room 109 WALL PLASTER WHITE 1 0.06
4/18/2018( 9:19:02 Main Floor Room 109 WALL PLASTER WHITE 1 0.07
4/18/2018| 9:19:43 Main Floor Room 109 WALL PLASTER WHITE 1 0.02
4/18/2018| 9:14:35 Main Floor Room 109a WALL PLASTER WHITE 0 0
4/18/2018| 9:14:52 Main Floor Room 109a WALL PLASTER WHITE 0 0
4/18/2018| 9:15:07 Main Floor Room 109a WALL PLASTER WHITE 0 0
4/18/2018| 9:15:23 Main Floor Room 109a WALL PLASTER WHITE 0 0
4/18/2018| 9:15:52 Main Floor Room 109a | DOOR FRAME METAL WHITE 0 0
4/18/2018| 9:16:16 Main Floor Room 109a | DOOR FRAME METAL WHITE 0 0
4/18/2018| 9:29:23 Main Floor Room 110 WALL PLASTER WHITE 0 0
4/18/2018| 9:29:41 Main Floor Room 110 WALL PLASTER WHITE 0 0
4/18/2018| 9:30:03 Main Floor Room 110 WALL PLASTER WHITE 0 0
4/18/2018| 9:30:21 Main Floor Room 110 WALL PLASTER WHITE 0 0
4/18/2018| 9:51:21 Main Floor Room 110a | DOOR FRAME METAL WHITE 0 0
4/18/2018| 9:51:58 Main Floor Room 110a WALL PLASTER BROWN 0 0
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4/18/2018| 9:31:23 Main Floor Room 111 WALL PLASTER WHITE 0 0
4/18/2018| 9:31:41 Main Floor Room 111 WALL PLASTER WHITE 0 0
4/18/2018| 9:31:58 Main Floor Room 111 WALL PLASTER WHITE 0 0
4/18/2018| 9:32:18 Main Floor Room 111 WALL PLASTER WHITE 0 0
4/18/2018| 9:37:28 Main Floor Room 112 WALL PLASTER WHITE 0 0
4/18/2018| 9:37:46 Main Floor Room 112 WALL PLASTER WHITE 0 0
4/18/2018| 9:38:11 Main Floor Room 112 WALL PLASTER WHITE 0 0
4/18/2018| 9:38:28 Main Floor Room 112 WALL PLASTER WHITE 0 0
4/18/2018| 9:39:01 Main Floor Room 112 | DOOR FRAME METAL WHITE 0 0
4/18/2018| 9:39:54 Main Floor Room 113 | DOOR FRAME METAL WHITE 0 0
4/18/2018| 9:40:12 Main Floor Room 113 | DOOR FRAME METAL WHITE 0 0
4/18/2018| 9:40:33 Main Floor Room 113 | DOOR FRAME METAL WHITE 0 0
4/18/2018| 9:41:05 Main Floor Room 113 WALL PLASTER WHITE 0 0
4/18/2018| 9:41:39 Main Floor Room 113 WALL PLASTER WHITE 0 0
4/18/2018| 9:42:23 Main Floor Room 113 WALL PLASTER WHITE 0 0
4/18/2018| 9:42:41 Main Floor Room 113 WALL PLASTER WHITE 0 0
4/18/2018| 9:41:23 Main Floor Room 113 WALL PLASTER WHITE 0.19 0.07
4/18/2018| 9:44:46 Main Floor Room 114 WALL PLASTER WHITE 0 0
4/18/2018| 9:45:08 Main Floor Room 114 WALL PLASTER WHITE 0 0
4/18/2018| 9:45:25 Main Floor Room 114 WALL PLASTER WHITE 0 0
4/18/2018| 9:45:42 Main Floor Room 114 WALL PLASTER WHITE 0 0
4/18/2018| 9:46:39 Main Floor Room 115 WALL PLASTER WHITE 0 0
4/18/2018| 9:46:56 Main Floor Room 115 WALL PLASTER WHITE 0 0
4/18/2018| 9:47:14 Main Floor Room 115 WALL PLASTER WHITE 0 0
4/18/2018| 9:48:00 Main Floor Room 116 WALL PLASTER | BROWN 0 0
4/18/2018| 9:48:18 Main Floor Room 116 WALL PLASTER BROWN 0 0
4/18/2018| 9:48:29 Main Floor Room 116 WALL PLASTER | BROWN 0 0
4/18/2018| 9:48:50 Main Floor Room 116 WALL PLASTER WHITE 0 0
4/18/2018| 9:49:20 Main Floor Room 116 | DOOR FRAME METAL BROWN 0 0
4/18/2018| 9:53:46 Main Floor Room 117 WALL PLASTER WHITE 0 0
4/18/2018| 9:54:28 Main Floor Room 117 WALL PLASTER WHITE 0 0
4/18/2018| 9:55:33 Main Floor Room 118 WALL PLASTER CREAM 0 0
4/18/2018| 9:55:50 Main Floor Room 118 WALL PLASTER CREAM 0 0
4/18/2018| 9:56:07 Main Floor Room 118 WALL PLASTER CREAM 0 0
4/18/2018| 9:56:30 Main Floor Room 118 WALL PLASTER CREAM 0 0
4/18/2018| 9:56:43 Main Floor Room 118 WALL PLASTER CREAM 0 0
4/18/2018| 9:57:29 Main Floor Room 118 | DOOR FRAME METAL CREAM 0 0
4/18/2018| 9:57:47 Main Floor Room 118 | DOOR FRAME METAL CREAM 0 0
4/18/2018| 9:59:26 Main Floor Room 119 | DOOR FRAME METAL CREAM 0 0
4/18/2018| 9:59:45 Main Floor Room 119 | DOOR FRAME METAL CREAM 0 0
4/18/2018| 10:00:02 Main Floor Room 119 | DOOR FRAME METAL CREAM 0 0
4/18/2018|10:00:31 Main Floor Room 119 WALL PLASTER WHITE 0 0
4/18/2018|10:00:49 Main Floor Room 119 WALL PLASTER WHITE 0 0
4/18/2018(10:01:14 Main Floor Room 119 CEILING PLASTER WHITE 0 0
4/18/2018|10:03:32 Main Floor Room 120a WALL PLASTER WHITE 0.05 0.05
4/18/2018(10:03:13 Main Floor Room 120a WALL PLASTER WHITE 0.06 0.05
4/18/2018|10:04:12 Main Floor Room 120b WALL PLASTER WHITE 0.06 0.04
4/18/2018|10:03:57 Main Floor Room 120b WALL PLASTER WHITE 0.15 0.24
4/18/2018| 10:04:40 Main Floor Room 120c WALL PLASTER WHITE 0 0
4/18/2018|10:05:21 Main Floor Room 120c | DOOR FRAME METAL WHITE 0 0
4/18/2018| 10:04:55 Main Floor Room 120c WALL PLASTER WHITE 0.02 0.01
4/18/2018(10:06:40 Main Floor Room 121 WALL PLASTER WHITE 0.06 0.03
4/18/2018| 10:09:56 Main Floor Room 121 CEILING PLASTER WHITE 0.06 0.03
4/18/2018| 10:06:59 Main Floor Room 121 WALL PLASTER WHITE 0.1 0.04
4/18/2018(10:10:53 Main Floor Room 121 WALL PLASTER GREEN 1 0.02
4/18/2018(10:12:15 Main Floor Room 122 WALL PLASTER CREAM 0.11 0.04
4/18/2018)10:12:36 Main Floor Room 122 WALL PLASTER CREAM 0.11 0.04
4/18/2018(10:12:56 Main Floor Room 122 WALL PLASTER CREAM 0.2 0.1
4/18/2018|10:13:09 Main Floor Room 122 WALL PLASTER CREAM 0.22 0.08
4/18/2018(10:13:37 Main Floor Room 122a WALL PLASTER CREAM 0.09 0.04
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4/18/2018|10:13:51 Main Floor Room 122a WALL PLASTER CREAM 0.12 0.06
4/18/2018|10:14:17 Main Floor Room 122a WALL PLASTER GREEN 1 0.03
4/18/2018|10:14:53 Main Floor Room 123 WALL PLASTER CREAM 0.17 0.05
4/18/2018(10:15:31 Main Floor Room 123 WALL PLASTER CREAM 0.22 0.06
4/18/2018|10:15:12 Main Floor Room 123 WALL PLASTER CREAM 0.26 0.09
4/18/2018(10:16:42 Main Floor Room 123a WALL PLASTER CREAM 0 0
4/18/2018|10:16:58 Main Floor Room 123a WALL PLASTER CREAM 0.01 0.01
4/18/2018|10:16:25 Main Floor Room 123a WALL PLASTER CREAM 1 0.03
4/18/2018|10:34:53 Main Floor Room 124 WALL PLASTER CREAM 0 0
4/18/2018|10:35:53 Main Floor Room 124 WALL PLASTER CREAM 0 0
4/18/2018| 10:35:10 Main Floor Room 124 WALL PLASTER CREAM 0.03 0.02
4/18/2018(10:34:36 Main Floor Room 124 WALL PLASTER CREAM 0.18 0.15
4/18/2018| 10:39:26 Main Floor Room 125 CEILING PLASTER WHITE 0 0
4/18/2018(10:37:42 Main Floor Room 125 WALL PLASTER WHITE 0.02 0.02
4/18/2018|10:38:42 Main Floor Room 125 WALL PLASTER WHITE 0.1 0.04
4/18/2018(10:38:22 Main Floor Room 125 WALL PLASTER WHITE 0.13 0.06
4/18/2018| 10:38:59 Main Floor Room 125 WALL PLASTER WHITE 0.16 0.06
4/18/2018(10:38:02 Main Floor Room 125 WALL PLASTER WHITE 0.25 0.07
4/18/2018|10:40:32 Main Floor Room 126 WALL PLASTER WHITE 0 0
4/18/2018(10:40:14 Main Floor Room 126 WALL PLASTER WHITE 0.21 0.15
4/18/2018| 10:44:37 Main Floor Room 127 WALL PLASTER WHITE 0 0
4/18/2018(10:44:56 Main Floor Room 127 WALL PLASTER WHITE 0 0
4/18/2018|10:45:15 Main Floor Room 127 WALL PLASTER WHITE 0 0
4/18/2018|10:45:33 Main Floor Room 127 WALL PLASTER WHITE 0 0
4/18/2018| 10:44:19 Main Floor Room 127 WALL PLASTER WHITE 0.05 0.03
4/18/2018(10:46:24 Main Floor Room 127 WALL PLASTER WHITE 0.08 0.05
4/18/2018(10:46:02 Main Floor Room 127 WALL PLASTER WHITE 1 0.02
4/18/2018(10:47:07 Main Floor Room 127a WALL PLASTER WHITE 0 0
4/18/2018|10:47:27 Main Floor Room 127a WALL PLASTER WHITE 0 0
4/18/2018(10:47:44 Main Floor Room 127a WALL PLASTER WHITE 0 0
4/18/2018|10:48:09 Main Floor Room 127a WALL PLASTER GREEN 0 0
4/18/2018(10:48:54 Main Floor Room 127a CEILING PLASTER WHITE 0 0
4/18/2018| 10:50:36 Main Floor Room 128 CEILING PLASTER WHITE 0 0
4/18/2018| 10:51:00 Main Floor Room 128 WALL PLASTER WHITE 0 0
4/18/2018|10:51:29 Main Floor Room 128 WALL PLASTER WHITE 0 0
4/18/2018(10:51:51 Main Floor Room 128 TRIM WOOD WHITE 0 0
4/18/2018| 10:54:49 Main Floor Room 128 | DOOR FRAME METAL WHITE 0 0
4/18/2018(10:51:15 Main Floor Room 128 WALL PLASTER WHITE 0.23 0.1
4/18/2018|10:54:21 Main Floor Room 128 BUILT-IN METAL WHITE 0.24 0.09
4/18/2018(10:53:40 Main Floor Room 128 BUILT-IN METAL WHITE 0.46 0.16
4/18/2018|10:55:42 Main Floor Room 129 WALL PLASTER WHITE 0 0
4/18/2018(10:56:36 Main Floor Room 129 WALL PLASTER GREEN 0.05 0.03
4/18/2018| 10:56:08 Main Floor Room 129 WALL PLASTER WHITE 0.12 0.09
4/18/2018|10:59:03 Main Floor Room 130 WALL PLASTER PINK 0 0
4/18/2018|10:59:21 Main Floor Room 130 WALL PLASTER PINK 0 0
4/18/2018| 10:59:40 Main Floor Room 130 WALL PLASTER PINK 0 0
4/18/2018|10:58:43 Main Floor Room 130 WALL PLASTER PINK 0.07 0.03
4/18/2018| 11:00:05 Main Floor Room 130 WALL PLASTER WHITE 0.1 0.05
4/18/2018|11:00:51 Main Floor Room 131 WALL PLASTER WHITE 0 0
4/18/2018(11:01:19 Main Floor Room 131 WALL PLASTER WHITE 0.24 0.09
4/18/2018|11:01:41 Main Floor Room 131 WALL PLASTER WHITE 0.26 0.12
4/18/2018(11:02:34 Main Floor Room 131 WALL PLASTER GREEN 0.26 0.13
4/18/2018|11:02:02 Main Floor Room 131 WALL PLASTER WHITE 0.35 0.19
4/18/2018(11:03:48 Main Floor Room 132 WALL PLASTER WHITE 0 0
4/18/2018|11:04:05 Main Floor Room 132 WALL PLASTER WHITE 0.16 0.07
4/18/2018(11:06:21 Main Floor Room 133 WALL PLASTER WHITE 0 0
4/18/2018|11:07:53 Main Floor Room 133 | DOOR FRAME METAL WHITE 0 0
4/18/2018(11:06:38 Main Floor Room 133 WALL PLASTER WHITE 0.15 0.05
4/18/2018|11:06:55 Main Floor Room 133 WALL PLASTER WHITE 0.19 0.09
4/18/2018(11:07:19 Main Floor Room 133 WALL PLASTER GREEN 0.21 0.06
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4/18/2018|11:10:08 Main Floor Room 134 | DOOR FRAME METAL WHITE 0 0
4/18/2018(11:10:33 Main Floor Room 134 WALL PLASTER WHITE 0 0
4/18/2018|11:10:48 Main Floor Room 134 WALL PLASTER WHITE 0 0
4/18/2018(11:11:01 Main Floor Room 134 WALL PLASTER WHITE 0 0
4/18/2018|11:12:50 Main Floor Room 135 WALL PLASTER WHITE 0 0
4/18/2018(11:13:06 Main Floor Room 135 WALL PLASTER WHITE 0 0
4/18/2018|11:12:33 Main Floor Room 135 WALL PLASTER WHITE 0.08 0.05
4/18/2018(11:13:47 Main Floor Room 135 BUILT-IN METAL WHITE 0.08 0.05
4/18/2018|11:13:33 Main Floor Room 135 BUILT-IN METAL WHITE 0.1 0.05
4/18/2018(11:14:43 Main Floor Room 136 WALL PLASTER GREEN 0 0
4/18/2018|11:16:13 Main Floor Room 136 WALL PLASTER WHITE 0 0
4/18/2018(11:15:33 Main Floor Room 136 WALL PLASTER GREEN 0.04 0.03
4/18/2018|11:15:56 Main Floor Room 136 WALL PLASTER WHITE 0.07 0.05
4/18/2018(11:16:49 Main Floor Room 137 WALL PLASTER BROWN 0 0
4/18/2018|11:17:07 Main Floor Room 137 WALL PLASTER | BROWN 0 0
4/18/2018(11:17:25 Main Floor Room 137 WALL PLASTER BROWN 0 0
4/18/2018|11:17:41 Main Floor Room 137 WALL PLASTER | BROWN 0 0
4/18/2018|11:19:05 Main Floor Room 138 WALL PLASTER WHITE 1 0.07
4/18/2018(11:19:23 Main Floor Room 138 WALL PLASTER WHITE 1 0.09
4/18/2018|11:19:40 Main Floor Room 138 WALL PLASTER WHITE 1 0.12
4/18/2018|11:20:47 Main Floor Room 139 WALL PLASTER WHITE 0 0
4/18/2018(11:21:00 Main Floor Room 139 WALL PLASTER WHITE 0 0
4/18/2018|11:21:19 Main Floor Room 139 WALL PLASTER WHITE 0 0
4/18/2018|11:23:21 Main Floor Stairs DOOR METAL WHITE 0 0
4/18/2018|11:23:43 Main Floor Stairs DOOR FRAME METAL WHITE 0 0
4/18/2018(11:24:52 Main Floor Stairs DOOR METAL YELLOW 0 0
4/18/2018|11:22:40 Main Floor Stairs WALL PLASTER WHITE 0.02 0.02
4/18/2018(11:22:14 Main Floor Stairs WALL PLASTER WHITE 0.07 0.08
4/18/2018|11:24:24 Main Floor Stairs WALL PLASTER WHITE 0.12 0.09
4/18/2018(11:24:10 Main Floor Stairs WALL PLASTER WHITE 0.13 0.08
4/18/2018|11:22:57 Main Floor Stairs WALL PLASTER WHITE 0.22 0.13
4/17/2018(16:09:38 Main Floor Room 140 WALL PLASTER GREEN 0 0
4/17/2018| 16:10:07 Main Floor Room 140 WALL PLASTER WHITE 0 0
4/17/2018(16:10:25 Main Floor Room 140 WALL PLASTER WHITE 0 0
4/17/2018| 16:09:19 Main Floor Room 140 WALL PLASTER GREEN 0.18 0.07
4/17/2018(15:16:26 Main Floor Room 140h WALL PLASTER WHITE 0 0
4/17/2018| 15:16:40 Main Floor Room 140h WALL PLASTER WHITE 0 0
4/17/2018(15:16:12 Main Floor Room 140h WALL PLASTER WHITE 0.02 0.01
4/17/2018| 15:16:56 Main Floor Room 140h WALL PLASTER WHITE 0.04 0.02
4/17/2018(15:17:14 Main Floor Room 140h WALL PLASTER WHITE 0.12 0.08
4/17/2018(15:17:50 Main Floor Room 140h WALL PLASTER WHITE 1 0.06
4/17/2018]15:18:09 Main Floor Room 140h WALL PLASTER WHITE 1 0.1
4/17/2018| 15:10:47 Main Floor Room 141 WALL PLASTER WHITE 0.08 0.11
4/17/2018(15:09:48 Main Floor Room 141 WALL PLASTER WHITE 0.14 0.05
4/17/2018| 15:09:27 Main Floor Room 141 WALL PLASTER WHITE 0.17 0.06
4/17/2018(15:14:54 Main Floor Room 141 | DOOR FRAME METAL WHITE 0.3 0.1
4/17/2018(15:10:05 Main Floor Room 141 WALL PLASTER WHITE 1 0.07
4/17/2018|15:10:27 Main Floor Room 141 WALL PLASTER WHITE 1 0.06
4/17/2018(15:11:31 Main Floor Room 141 CEILING PLASTER WHITE 1 0.04
4/17/2018(15:12:56 Main Floor Room 142 CEILING PLASTER WHITE 0 0
4/17/2018|15:13:19 Main Floor Room 142 WALL PLASTER WHITE 0 0
4/17/2018(15:13:32 Main Floor Room 142 WALL PLASTER WHITE 0 0
4/17/2018|15:14:31 Main Floor Room 142 | DOOR FRAME METAL WHITE 0 0
4/17/2018(15:14:07 Main Floor Room 142 WALL PLASTER WHITE 0.05 0.04
4/17/2018|15:13:50 Main Floor Room 142 WALL PLASTER WHITE 0.23 0.15
4/17/2018(15:19:18 Main Floor Room 145 WALL PLASTER WHITE 0 0
4/17/2018|15:19:35 Main Floor Room 145 WALL PLASTER WHITE 0 0
4/17/2018(15:19:49 Main Floor Room 145 WALL PLASTER WHITE 0 0
4/17/2018| 15:20:06 Main Floor Room 145 WALL PLASTER WHITE 0 0
4/17/2018(15:20:28 Main Floor Room 145 | DOOR FRAME METAL WHITE 0 0
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4/17/2018| 15:23:05 Main Floor Room 146 | DOOR FRAME METAL WHITE 0 0
4/17/2018(15:23:34 Main Floor Room 146 WALL PLASTER WHITE 0 0
4/17/2018|15:23:47 Main Floor Room 146 WALL PLASTER WHITE 0 0
4/17/2018(15:24:05 Main Floor Room 146 WALL PLASTER WHITE 0 0
4/17/2018|15:24:31 Main Floor Room 146 WALL PLASTER | BROWN 0 0
4/17/2018(15:25:09 Main Floor Room 147 WALL PLASTER BLUE 0 0
4/17/2018|15:25:27 Main Floor Room 147 WALL PLASTER BLUE 0 0
4/17/2018(15:25:44 Main Floor Room 147 WALL PLASTER BLUE 0 0
4/17/2018|15:26:09 Main Floor Room 147 WALL PLASTER RED 0 0
4/17/2018(15:26:34 Main Floor Room 147 | DOOR FRAME METAL WHITE 0 0
4/17/2018|15:27:40 Main Floor Room 148 WALL PLASTER GREEN 0 0
4/17/2018(15:27:59 Main Floor Room 148 WALL PLASTER GREEN 0 0
4/17/2018|15:28:17 Main Floor Room 148 WALL PLASTER GREEN 0.15 0.14
4/17/2018(15:27:22 Main Floor Room 148 WALL PLASTER GREEN 0.17 0.25
4/17/2018| 15:29:06 Main Floor Room 149 WALL PLASTER GREEN 0 0
4/17/2018(15:30:25 Main Floor Room 149 WALL PLASTER | YELLOW 0 0
4/17/2018| 15:30:48 Main Floor Room 149 CEILING PLASTER | YELLOW 0 0
4/17/2018(15:30:09 Main Floor Room 149 WALL PLASTER | YELLOW 0.04 0.03
4/17/2018|15:29:51 Main Floor Room 149 WALL PLASTER | YELLOW 0.11 0.06
4/17/2018(15:29:32 Main Floor Room 149 WALL PLASTER | YELLOW 0.12 0.21
4/17/2018| 15:32:04 Main Floor Room 150 WALL PLASTER | LT BLUE 0 0
4/17/2018(15:32:21 Main Floor Room 150 WALL PLASTER LT BLUE 0 0
4/17/2018|15:33:02 Main Floor Room 150 WALL PLASTER GREEN 0 0
4/17/2018(15:31:48 Main Floor Room 150 WALL PLASTER LT BLUE 0.1 0.05
4/17/2018|15:32:38 Main Floor Room 150 WALL PLASTER | LT BLUE 0.1 0.06
4/17/2018(16:08:34 Main Floor Room 151 WALL PLASTER GREEN 0.34 0.11
4/17/2018| 16:08:49 Main Floor Room 151 WALL PLASTER GREEN 0.35 0.11
4/17/2018| 15:35:38 Main Floor Room 151a WALL PLASTER | YELLOW 0 0
4/17/2018| 15:35:52 Main Floor Room 151a WALL PLASTER | YELLOW 0 0
4/17/2018(15:35:13 Main Floor Room 151a WALL PLASTER WHITE 0.1 0.05
4/17/2018| 15:34:43 Main Floor Room 151a WALL PLASTER WHITE 0.11 0.07
4/17/2018(15:34:57 Main Floor Room 151a WALL PLASTER WHITE 0.14 0.09
4/17/2018| 15:37:04 Main Floor Room 152 WALL PLASTER | LT BLUE 0 0
4/17/2018(15:37:42 Main Floor Room 152 WALL PLASTER WHITE 0.07 0.05
4/17/2018| 15:36:44 Main Floor Room 152 WALL PLASTER | LT BLUE 0.09 0.06
4/17/2018(15:37:18 Main Floor Room 152 WALL PLASTER LT BLUE 0.1 0.06
4/17/2018| 15:39:49 Main Floor Room 153 FLOOR PLASTER GRAY 0.09 0.03
4/17/2018|15:38:33 Main Floor Room 153 WALL PLASTER WHITE 1 0.05
4/17/2018(15:39:02 Main Floor Room 153 WALL PLASTER WHITE 1 0.07
4/17/2018]15:39:20 Main Floor Room 153 WALL PLASTER WHITE 1 0.09
4/17/2018| 15:45:55 Main Floor Room 154 WALL PLASTER | YELLOW 0 0
4/17/2018|15:46:35 Main Floor Room 154 WALL PLASTER | YELLOW 0 0
4/17/2018| 15:46:54 Main Floor Room 154 WALL PLASTER | YELLOW 0 0
4/17/2018(15:47:12 Main Floor Room 154 WALL PLASTER | YELLOW 0 0
4/17/2018| 15:49:16 Main Floor Room 155 WALL PLASTER | YELLOW 0 0
4/17/2018(15:50:21 Main Floor Room 155 WALL PLASTER LT BLUE 0 0
4/17/2018|15:51:32 Main Floor Room 155 WALL PLASTER | YELLOW 0 0
4/17/2018(15:48:41 Main Floor Room 155 WALL PLASTER | YELLOW 0.09 0.1
4/17/2018| 15:50:34 Main Floor Room 155 WALL PLASTER | LT BLUE 0.09 0.04
4/17/2018(15:49:37 Main Floor Room 155 WALL PLASTER RED 0.19 0.14
4/17/2018| 15:51:00 Main Floor Room 155 WALL PLASTER | YELLOW 0.22 0.07
4/17/2018|15:48:57 Main Floor Room 155 WALL PLASTER | YELLOW 1 0.08
4/17/2018(15:50:03 Main Floor Room 155 WALL PLASTER | LT BLUE 1 0.04
4/17/2018(15:54:47 Main Floor Room 156 WALL PLASTER GREEN 0 0
4/17/2018|15:55:01 Main Floor Room 156 WALL PLASTER GREEN 0 0
4/17/2018(15:55:13 Main Floor Room 156 WALL PLASTER GREEN 0 0
4/17/2018| 15:55:30 Main Floor Room 156 WALL PLASTER PINK 0 0
4/17/2018| 15:53:38 Main Floor Room 156 WALL PLASTER GREEN 0.24 0.19
4/17/2018| 15:54:24 Main Floor Room 156 WALL PLASTER GREEN 0.27 0.2
4/17/2018(15:54:03 Main Floor Room 156 WALL PLASTER GREEN 0.28 0.21
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4/17/2018| 15:58:15 Main Floor Room 157 | DOOR FRAME METAL WHITE 0 0
4/17/2018] 15:59:00 Main Floor Room 157 | DOOR FRAME METAL WHITE 0 0
4/17/2018| 15:59:26 Main Floor Room 157 WALL PLASTER WHITE 0 0
4/17/2018(15:59:43 Main Floor Room 157 WALL PLASTER WHITE 0 0
4/17/2018| 15:59:59 Main Floor Room 157 WALL PLASTER WHITE 0 0
4/17/2018|16:00:29 Main Floor Room 158 WALL PLASTER WHITE 0 0
4/17/2018| 16:00:56 Main Floor Room 158 WALL PLASTER WHITE 0 0
4/17/2018(16:01:15 Main Floor Room 158 WALL PLASTER WHITE 0 0
4/17/2018|16:01:32 Main Floor Room 158 WALL PLASTER WHITE 0 0
4/17/2018(16:01:53 Main Floor Room 158 WALL PLASTER PINK 0 0
4/17/2018|16:02:32 Main Floor Room 159 WALL PLASTER PINK 0 0
4/17/2018(16:03:02 Main Floor Room 159 WALL PLASTER LT BLUE 0 0
4/17/2018|16:03:32 Main Floor Room 159 WALL PLASTER | LT BLUE 0 0
4/17/2018(16:03:49 Main Floor Room 159 WALL PLASTER LT BLUE 0 0
4/17/2018|16:04:15 Main Floor Room 159 WALL PLASTER WHITE 0 0
4/17/2018(16:11:26 Main Floor Room 160 WALL PLASTER WHITE 0 0
4/17/2018|16:11:05 Main Floor Room 160 WALL PLASTER WHITE 0.43 0.26
4/17/2018| 16:05:55 Main Floor Room 161 WALL PLASTER WHITE 0 0
4/17/2018| 16:06:14 Main Floor Room 161 WALL PLASTER WHITE 0 0
4/17/2018| 16:06:30 Main Floor Room 161 WALL PLASTER WHITE 0 0
4/17/2018|16:07:25 Main Floor Room 161 | DOOR FRAME METAL WHITE 0 0
4/17/2018(16:05:38 Main Floor Room 161 WALL PLASTER WHITE 0.14 0.05
4/17/2018| 16:06:45 Main Floor Room 161 WALL PLASTER WHITE 0.16 0.05
4/17/2018(16:05:23 Main Floor Room 161 WALL PLASTER WHITE 0.26 0.07
4/17/2018| 16:07:04 Main Floor Room 161 WALL PLASTER WHITE 0.35 0.14
4/17/2018| 15:00:09 Main Floor Room 162 WALL PLASTER WHITE 0 0
4/17/2018|15:01:12 Main Floor Room 162 WALL PLASTER WHITE 0 0
4/17/2018(15:01:45 Main Floor Room 162 WALL PLASTER BLUE 0 0
4/17/2018| 15:02:06 Main Floor Room 162 WALL PLASTER BLUE 0.31 0.12
4/17/2018(14:59:49 Main Floor Room 162 WALL PLASTER WHITE 0.34 0.16
4/17/2018(15:00:26 Main Floor Room 162 WALL PLASTER WHITE 1 0.13
4/17/2018|15:00:50 Main Floor Room 162 WALL PLASTER WHITE 1 0.13
4/17/2018| 14:46:34 Main Floor Room 163 | DOOR FRAME METAL WHITE 0 0
4/17/2018|14:46:51 Main Floor Room 163 | DOOR FRAME METAL WHITE 0 0
4/17/2018| 14:47:45 Main Floor Room 163 CEILING PLASTER WHITE 0 0
4/17/2018(14:48:14 Main Floor Room 163 WALL PLASTER WHITE 0 0
4/17/2018| 14:48:31 Main Floor Room 163 WALL PLASTER WHITE 0 0
4/17/2018(14:48:48 Main Floor Room 163 WALL PLASTER WHITE 0 0
4/17/2018| 14:49:05 Main Floor Room 163 WALL PLASTER WHITE 0 0
4/17/2018(14:49:23 Main Floor Room 163 WALL PLASTER WHITE 0 0
4/17/2018(14:49:50 Main Floor Room 163 WALL PLASTER | LT BLUE 1 0.05
4/17/2018(14:38:43 Main Floor Room 164 | DOOR FRAME METAL WHITE 0 0
4/17/2018|14:39:12 Main Floor Room 164 CEILING PLASTER WHITE 0 0
4/17/2018(14:39:40 Main Floor Room 164 WALL PLASTER WHITE 0 0
4/17/2018| 14:40:14 Main Floor Room 164 WALL PLASTER WHITE 0 0
4/17/2018(14:40:28 Main Floor Room 164 WALL PLASTER WHITE 0 0
4/17/2018| 14:40:45 Main Floor Room 164 WALL PLASTER WHITE 0 0
4/17/2018|14:39:54 Main Floor Room 164 WALL PLASTER WHITE 1 0.07
4/17/2018| 14:30:10 Main Floor Room 165 | DOOR FRAME METAL WHITE 0 0
4/17/2018(14:30:28 Main Floor Room 165 | DOOR FRAME METAL WHITE 0 0
4/17/2018| 14:30:55 Main Floor Room 165 CEILING PLASTER WHITE 0 0
4/17/2018(14:31:56 Main Floor Room 165 WALL PLASTER WHITE 0 0
4/17/2018|14:32:32 Main Floor Room 165 WALL PLASTER WHITE 0 0
4/17/2018(14:31:21 Main Floor Room 165 WALL PLASTER WHITE 0.06 0.02
4/17/2018| 14:31:39 Main Floor Room 165 WALL PLASTER WHITE 0.09 0.05
4/17/2018|14:32:13 Main Floor Room 165 WALL PLASTER WHITE 1 0.03
4/17/2018|14:23:21 Main Floor Room 166 | DOOR FRAME METAL WHITE 0 0
4/17/2018(14:23:54 Main Floor Room 166 CEILING PLASTER WHITE 0 0
4/17/2018| 14:25:11 Main Floor Room 166 WALL PLASTER WHITE 0.03 0.02
4/17/2018(14:24:26 Main Floor Room 166 TRIM METAL BROWN 0.05 0.02
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4/17/2018| 14:24:52 Main Floor Room 166 WALL PLASTER WHITE 0.06 0.02
4/17/2018(14:25:25 Main Floor Room 166 WALL PLASTER WHITE 0.06 0.04
4/17/2018| 14:25:42 Main Floor Room 166 WALL PLASTER WHITE 0.06 0.04
4/17/2018(14:20:56 Main Floor Room 167 WALL PLASTER WHITE 0 0
4/17/2018|14:21:12 Main Floor Room 167 WALL PLASTER WHITE 0 0
4/17/2018(14:21:27 Main Floor Room 167 WALL PLASTER WHITE 0 0
4/17/2018| 14:21:52 Main Floor Room 167 CEILING PLASTER WHITE 0 0
4/17/2018(14:22:18 Main Floor Room 167 DOOR METAL WHITE 0 0
4/17/2018| 14:22:37 Main Floor Room 167 | DOOR FRAME METAL WHITE 0 0
4/17/2018(14:12:22 Main Floor Room 168 | DOOR FRAME METAL WHITE 0 0
4/17/2018| 14:13:07 Main Floor Room 168 WALL PLASTER WHITE 0 0
4/17/2018(14:13:23 Main Floor Room 168 WALL PLASTER WHITE 0 0
4/17/2018| 14:13:50 Main Floor Room 168 TRIM PLASTER | YELLOW 0.06 0.02
4/17/2018(14:12:50 Main Floor Room 168 WALL PLASTER WHITE 0.16 0.06
4/17/2018| 14:09:37 Main Floor Room 169 WALL PLASTER WHITE 0.02 0.02
4/17/2018|14:09:55 Main Floor Room 169 WALL PLASTER WHITE 0.08 0.04
4/17/2018|14:10:12 Main Floor Room 169 WALL PLASTER WHITE 0.11 0.07
4/17/2018(14:10:57 Main Floor Room 169 CEILING PLASTER WHITE 0.14 0.06
4/17/2018| 14:10:29 Main Floor Room 169 WALL PLASTER WHITE 0.15 0.07
4/17/2018|14:09:18 Main Floor Room 169 WALL PLASTER WHITE 1 0.06
4/17/2018|13:48:03 Main Floor Room 170 | DOOR FRAME METAL PINK 0 0
4/17/2018(13:49:52 Main Floor Room 170 WALL DRYWALL | WHITE 0 0
4/17/2018|13:50:09 Main Floor Room 170 WALL DRYWALL | WHITE 0 0
4/17/2018(13:51:08 Main Floor Room 170 TRIM METAL GREEN 0.05 0.02
4/17/2018|13:51:39 Main Floor Room 170 WALL DRYWALL | LT BLUE 0.09 0.06
4/17/2018| 13:50:36 Main Floor Room 170 CEILING DRYWALL | WHITE 0.14 0.04
4/17/2018|13:52:10 Main Floor Room 170 WALL DRYWALL | WHITE 0.15 0.05
4/17/2018(13:52:41 Main Floor Room 170 WALL DRYWALL | WHITE 0.22 0.09
4/17/2018|13:47:19 Main Floor Room 171 WALL DRYWALL | WHITE 0 0
4/17/2018(13:47:33 Main Floor Room 171 WALL DRYWALL | WHITE 0.2 0.25
4/17/2018|13:44:23 Main Floor Room 172 WALL PLASTER PINK 0 0
4/17/2018(13:44:49 Main Floor Room 172 WALL PLASTER PINK 0 0
4/17/2018|13:45:11 Main Floor Room 172 WALL DRYWALL PINK 0.04 0.03
4/17/2018(13:45:59 Main Floor Room 172 CEILING DRYWALL | WHITE 0.16 0.05
4/17/2018| 13:46:24 Main Floor Room 172 WALL DRYWALL | WHITE 0.17 0.07
4/17/2018|13:38:55 Main Floor Room 173 DOOR WOOD WHITE 0.01 0.01
4/17/2018(13:39:23 Main Floor Room 173 WALL DRYWALL | WHITE 1 0.08
4/17/2018|13:39:42 Main Floor Room 173 WALL DRYWALL | WHITE 1 0.07
4/17/2018( 13:40:05 Main Floor Room 173 WALL DRYWALL | WHITE 1 0.12
4/17/2018|13:40:33 Main Floor Room 173 FLOOR CONCRETE| GRAY 1 0.03
4/17/2018|13:36:32 Main Floor Room 174 WALL DRYWALL | WHITE 0 0
4/17/2018(13:36:50 Main Floor Room 174 WALL DRYWALL | WHITE 0 0
4/17/2018|13:37:49 Main Floor Room 174 | DOOR FRAME METAL WHITE 0 0
4/17/2018(13:37:10 Main Floor Room 174 WALL DRYWALL | WHITE 0.19 0.07
4/17/2018| 13:36:00 Main Floor Room 174 WALL DRYWALL | WHITE 0.34 0.32
4/17/2018| 13:59:09 Main Floor Room 175 WALL PLASTER WHITE 0 0
4/17/2018)13:59:28 Main Floor Room 175 WALL PLASTER WHITE 0 0
4/17/2018| 13:59:59 Main Floor Room 175 CEILING PLASTER WHITE 0 0
4/17/2018| 14:00:54 Main Floor Room 175 | DOOR FRAME METAL WHITE 0 0
4/17/2018(13:58:53 Main Floor Room 175 WALL PLASTER WHITE 0.04 0.02
4/17/2018(13:58:36 Main Floor Room 175 WALL PLASTER WHITE 1 0.03
4/17/2018|14:00:25 Main Floor Room 175 WALL PLASTER WHITE 1 0.16
4/17/2018| 14:01:37 Main Floor Room 176 | DOOR FRAME METAL WHITE 0 0
4/17/2018(14:01:54 Main Floor Room 176 | DOOR FRAME METAL WHITE 0 0
4/17/2018| 14:02:26 Main Floor Room 176 WALL PLASTER WHITE 0 0
4/17/2018(14:02:59 Main Floor Room 176 WALL PLASTER WHITE 0 0
4/17/2018| 14:03:28 Main Floor Room 176 WALL PLASTER PINK 0 0
4/17/2018(14:03:52 Main Floor Room 176 WALL PLASTER WHITE 0 0
4/17/2018|14:04:12 Main Floor Room 176 WALL PLASTER WHITE 0 0
4/17/2018(14:04:31 Main Floor Room 176 CEILING PLASTER WHITE 0 0
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4/17/2018| 14:02:42 Main Floor Room 176 WALL PLASTER WHITE 0.02 0.02
4/17/2018(14:06:13 Main Floor Room 177 WALL PLASTER WHITE 0 0
4/17/2018| 14:06:28 Main Floor Room 177 WALL PLASTER WHITE 0 0
4/17/2018(14:06:44 Main Floor Room 177 WALL PLASTER WHITE 0 0
4/17/2018| 14:07:01 Main Floor Room 177 WALL PLASTER WHITE 0 0
4/17/2018(14:07:23 Main Floor Room 177 WALL PLASTER WHITE 0 0
4/17/2018| 14:07:50 Main Floor Room 177 CEILING PLASTER WHITE 0 0
4/17/2018(14:08:18 Main Floor Room 177 | DOOR FRAME METAL WHITE 0 0
4/17/2018| 14:08:34 Main Floor Room 177 | DOOR FRAME METAL WHITE 0 0
4/17/2018(14:14:49 Main Floor Room 178 WALL PLASTER WHITE 0 0
4/17/2018| 14:15:02 Main Floor Room 178 WALL PLASTER WHITE 0 0
4/17/2018(14:15:18 Main Floor Room 178 WALL PLASTER WHITE 0 0
4/17/2018|14:15:31 Main Floor Room 178 WALL PLASTER WHITE 0 0
4/17/2018(14:15:46 Main Floor Room 178 WALL PLASTER WHITE 0 0
4/17/2018| 14:16:00 Main Floor Room 178 WALL PLASTER WHITE 0 0
4/17/2018(14:16:31 Main Floor Room 178 | DOOR FRAME METAL WHITE 0 0
4/17/2018| 14:16:56 Main Floor Room 178 DOOR METAL WHITE 0 0
4/17/2018(14:17:46 Main Floor Room 179 | DOOR FRAME METAL WHITE 0 0
4/17/2018|14:18:23 Main Floor Room 179 | DOOR FRAME METAL BROWN 0 0
4/17/2018(14:18:48 Main Floor Room 179 | DOOR FRAME METAL BROWN 0 0
4/17/2018|14:19:15 Main Floor Room 179 WALL PLASTER WHITE 0 0
4/17/2018(14:19:33 Main Floor Room 179 WALL PLASTER WHITE 0 0
4/17/2018| 14:19:50 Main Floor Room 179 WALL PLASTER WHITE 0 0
4/17/2018(14:20:07 Main Floor Room 179 WALL PLASTER WHITE 0 0
4/17/2018|14:27:18 Main Floor Room 180 WALL PLASTER WHITE 0 0
4/17/2018(14:27:35 Main Floor Room 180 WALL PLASTER WHITE 0 0
4/17/2018|14:27:51 Main Floor Room 180 WALL PLASTER WHITE 0 0
4/17/2018(14:28:08 Main Floor Room 180 WALL PLASTER WHITE 0 0
4/17/2018| 14:28:44 Main Floor Room 180 CEILING PLASTER WHITE 0 0
4/17/2018(14:29:07 Main Floor Room 180 | DOOR FRAME METAL WHITE 0 0
4/17/2018| 14:29:24 Main Floor Room 180 | DOOR FRAME METAL WHITE 0 0
4/17/2018(14:27:00 Main Floor Room 180 WALL PLASTER WHITE 0.07 0.04
4/17/2018| 14:35:58 Main Floor Room 181 WALL PLASTER WHITE 0 0
4/17/2018(14:36:15 Main Floor Room 181 WALL PLASTER WHITE 0 0
4/17/2018| 14:36:32 Main Floor Room 181 WALL PLASTER WHITE 0 0
4/17/2018(14:36:49 Main Floor Room 181 WALL PLASTER WHITE 0 0
4/17/2018| 14:37:15 Main Floor Room 181 CEILING PLASTER WHITE 0 0
4/17/2018(14:37:43 Main Floor Room 181 | DOOR FRAME METAL WHITE 0 0
4/17/2018| 14:38:01 Main Floor Room 181 | DOOR FRAME METAL WHITE 0 0
4/17/2018(14:35:40 Main Floor Room 181 WALL PLASTER WHITE 0.16 0.08
4/17/2018| 14:42:05 Main Floor Room 182 WALL PLASTER WHITE 0 0
4/17/2018(14:42:22 Main Floor Room 182 WALL PLASTER WHITE 0 0
4/17/2018|14:42:39 Main Floor Room 182 WALL PLASTER WHITE 0 0
4/17/2018(14:43:05 Main Floor Room 182 CEILING PLASTER WHITE 0 0
4/17/2018| 14:43:31 Main Floor Room 182 | DOOR FRAME METAL WHITE 0 0
4/17/2018(14:41:30 Main Floor Room 182 WALL PLASTER WHITE 0.03 0.03
4/17/2018| 14:41:47 Main Floor Room 182 WALL PLASTER WHITE 0.08 0.1
4/17/2018(14:57:50 Main Floor Room 183 WALL PLASTER WHITE 0 0
4/17/2018| 14:58:05 Main Floor Room 183 WALL PLASTER WHITE 0 0
4/17/2018(14:58:18 Main Floor Room 183 WALL PLASTER WHITE 0 0
4/17/2018| 14:58:35 Main Floor Room 183 WALL PLASTER WHITE 0 0
4/18/2018(12:40:31 Main Floor Room 183 WALL PLASTER WHITE 0 0
4/18/2018| 12:40:48 Main Floor Room 183 WALL PLASTER WHITE 0 0
4/18/2018(12:41:03 Main Floor Room 183 WALL PLASTER WHITE 0 0
4/18/2018|12:41:18 Main Floor Room 183 WALL PLASTER WHITE 0 0
4/18/2018(12:41:42 Main Floor Room 183 | DOOR FRAME METAL WHITE 0 0
4/18/2018|12:42:48 Main Floor Room 184 | DOOR FRAME METAL WHITE 0 0
4/18/2018(12:43:05 Main Floor Room 184 | DOOR FRAME METAL WHITE 0 0
4/18/2018|12:43:47 Main Floor Room 184 WALL PLASTER WHITE 0 0
4/18/2018(12:44:05 Main Floor Room 184 WALL PLASTER WHITE 0 0
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Lead-Based Paint Screening Results

Date Time Building Room Component | Substrate Color Lead 2 (+/-) Error
mg/cm
4/18/2018|12:44:22 Main Floor Room 184 WALL PLASTER WHITE 0 0
4/18/2018(12:44:39 Main Floor Room 184 WALL PLASTER WHITE 0 0
4/18/2018|12:45:13 Main Floor Room 184 WALL PLASTER WHITE 0 0
4/18/2018(12:45:42 Main Floor Room 184 WALL PLASTER WHITE 0 0
4/18/2018|12:46:23 Main Floor Room 184 CEILING PLASTER WHITE 0 0
4/18/2018(12:47:19 Main Floor Room 185 CEILING PLASTER WHITE 0 0
4/18/2018|12:48:05 Main Floor Room 185 WALL PLASTER WHITE 0 0
4/18/2018(12:49:07 Main Floor Room 185 WALL PLASTER WHITE 0 0
4/18/2018|12:49:26 Main Floor Room 185 WALL PLASTER WHITE 0 0
4/18/2018(12:49:43 Main Floor Room 185 WALL PLASTER WHITE 0 0
4/18/2018|12:50:24 Main Floor Room 185 | DOOR FRAME METAL WHITE 0 0
4/18/2018|12:51:08 Main Floor Room 185 | DOOR FRAME METAL WHITE 0 0
4/18/2018|12:52:16 Main Floor Room 186 | DOOR FRAME METAL WHITE 0 0
4/18/2018|12:52:33 Main Floor Room 186 | DOOR FRAME METAL WHITE 0 0
4/18/2018|12:53:00 Main Floor Room 186 WALL PLASTER WHITE 0 0
4/18/2018(12:53:20 Main Floor Room 186 WALL PLASTER WHITE 0 0
4/18/2018|12:53:37 Main Floor Room 186 WALL PLASTER WHITE 0 0
4/18/2018|12:53:56 Main Floor Room 186 WALL PLASTER WHITE 0 0
4/18/2018|12:54:21 Main Floor Room 186 WALL PLASTER WHITE 0 0
4/18/2018(12:54:46 Main Floor Room 186 CEILING PLASTER WHITE 0 0
4/18/2018|13:00:28 Main Floor Room 187 WALL PLASTER WHITE 0 0
4/18/2018| 13:00:45 Main Floor Room 187 WALL PLASTER WHITE 0 0
4/18/2018|13:01:02 Main Floor Room 187 WALL PLASTER WHITE 0 0
4/18/2018(13:01:19 Main Floor Room 187 WALL PLASTER WHITE 0 0
4/18/2018|13:01:44 Main Floor Room 187 CEILING PLASTER WHITE 0 0
4/18/2018|13:02:08 Main Floor Room 187 | DOOR FRAME METAL WHITE 0 0
4/18/2018|13:02:28 Main Floor Room 187 | DOOR FRAME METAL WHITE 0 0
4/18/2018(12:55:43 Main Floor Room 188 WALL PLASTER WHITE 0 0
4/18/2018|12:57:51 Main Floor Room 188 WALL PLASTER WHITE 0 0
4/18/2018|12:58:59 Main Floor Room 188 WALL PLASTER WHITE 0 0
4/18/2018|12:59:33 Main Floor Room 188 WALL PLASTER GREEN 0 0
4/18/2018| 13:04:39 Main Floor Room 189 | DOOR FRAME METAL WHITE 0 0
4/18/2018|13:05:13 Main Floor Room 189 WALL PLASTER | BROWN 0 0
4/18/2018| 13:05:50 Main Floor Room 189 WALL PLASTER BROWN 0 0
4/18/2018| 13:06:06 Main Floor Room 189 WALL PLASTER | BROWN 0 0
4/18/2018|13:05:31 Main Floor Room 189 WALL PLASTER | BROWN 0.04 0.04
4/18/2018|13:06:45 Main Floor Room 190 WALL PLASTER WHITE 0 0
4/18/2018(13:07:02 Main Floor Room 190 WALL PLASTER WHITE 0 0
4/18/2018|13:07:25 Main Floor Room 190 | DOOR FRAME METAL WHITE 0 0
4/18/2018|13:07:48 Main Floor Room 190 DOOR METAL WHITE 0 0
4/18/2018|13:08:21 Main Floor Room 191 DOOR METAL WHITE 0 0
4/18/2018| 13:08:40 Main Floor Room 191 | DOOR FRAME METAL WHITE 0 0
4/18/2018|13:09:10 Main Floor Room 191 WALL PLASTER | LT BLUE 0 0
4/18/2018|13:09:32 Main Floor Room 191 WALL PLASTER LT BLUE 0 0
4/18/2018|13:10:05 Main Floor Room 191 WALL PLASTER | LT BLUE 0 0
4/18/2018(13:09:49 Main Floor Room 191 WALL PLASTER LT BLUE 0.48 0.23
4/18/2018|13:10:53 Main Floor Room 192 WALL PLASTER WHITE 0 0
4/18/2018(13:11:13 Main Floor Room 192 WALL PLASTER WHITE 0 0
4/18/2018|13:11:35 Main Floor Room 192 WALL PLASTER WHITE 0 0
4/18/2018(13:11:50 Main Floor Room 192 WALL PLASTER WHITE 0 0
4/18/2018)13:12:20 Main Floor Room 192 WALL PLASTER GREEN 0 0
4/18/2018(13:12:56 Main Floor Room 192 DOOR METAL WHITE 0 0
4/18/2018|13:13:24 Main Floor Room 192 | DOOR FRAME METAL GRAY 0 0
4/18/2018|13:15:09 Main Floor Room 193 WALL PLASTER WHITE 0 0
4/18/2018| 13:15:29 Main Floor Room 193 WALL PLASTER WHITE 0.13 0.11
4/18/2018|13:14:42 Main Floor Room 193 WALL PLASTER WHITE 1 0.15
4/18/2018(13:16:12 Main Floor Room 193 WALL PLASTER WHITE 1 0.12
4/18/2018|13:16:40 Main Floor Room 193 WALL PLASTER RED 1 0.13
4/18/2018|13:19:33 Main Floor Room 194 WALL PLASTER WHITE 0.05 0.03
4/18/2018(13:20:03 Main Floor Room 194 WALL PLASTER WHITE 0.16 0.09
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4/18/2018|13:23:14 Main Floor Room 195 WALL PLASTER WHITE 0 0
4/18/2018(13:21:54 Main Floor Room 195 WALL PLASTER | BROWN 0.04 0.02
4/18/2018|13:23:31 Main Floor Room 195 WALL PLASTER WHITE 0.04 0.02
4/18/2018(13:22:14 Main Floor Room 195 WALL PLASTER BROWN 0.1 0.12
4/18/2018|13:22:49 Main Floor Room 195 WALL PLASTER | BROWN 0.1 0.07
4/18/2018(13:22:31 Main Floor Room 195 WALL PLASTER | BROWN 0.17 0.13
4/18/2018|13:25:11 Main Floor Room 196 WALL PLASTER WHITE 0.06 0.04
4/18/2018(13:25:39 Main Floor Room 196 | WINDOW SILL WOOD WHITE 0.12 0.05
4/18/2018|13:24:51 Main Floor Room 196 WALL PLASTER WHITE 0.14 0.08
4/18/2018(13:28:48 Main Floor Room 197 WALL PLASTER | YELLOW 0 0
4/18/2018|13:29:05 Main Floor Room 197 WALL PLASTER | YELLOW 0 0
4/18/2018(13:28:13 Main Floor Room 197 WALL PLASTER | YELLOW 0.05 0.04
4/18/2018|13:29:34 Main Floor Room 197 WALL PLASTER WHITE 0.08 0.04
4/18/2018(13:27:56 Main Floor Room 197 WALL PLASTER | YELLOW 0.12 0.05
4/18/2018|13:28:32 Main Floor Room 197 WALL PLASTER | YELLOW 0.13 0.1
4/18/2018(13:26:40 Main Floor Room 197a WALL PLASTER WHITE 0 0
4/18/2018|13:26:57 Main Floor Room 197a WALL PLASTER WHITE 0 0
4/18/2018(13:27:10 Main Floor Room 197a WALL PLASTER WHITE 0 0
4/18/2018|13:30:28 Main Floor Room 198 WALL PLASTER WHITE 0 0
4/18/2018(13:30:44 Main Floor Room 198 WALL PLASTER WHITE 0 0
4/18/2018| 13:30:58 Main Floor Room 198 WALL PLASTER WHITE 0 0
4/18/2018(13:31:12 Main Floor Room 198 WALL PLASTER WHITE 0 0
4/18/2018|13:31:53 Main Floor Room 199 WALL PLASTER | YELLOW 0 0
4/18/2018|13:32:38 Main Floor Room 199 WALL PLASTER | YELLOW 0 0
4/18/2018|13:32:23 Main Floor Room 199 WALL PLASTER | YELLOW 0.1 0.16
4/18/2018(13:32:07 Main Floor Room 199 WALL PLASTER | YELLOW 0.17 0.19
4/18/2018| 13:33:04 Main Floor Room 199 | WINDOW SILL WOOD YELLOW 0.19 0.08
4/18/2018| 13:35:05 Main Floor Room 200 WALL PLASTER LT BLUE 0 0
4/18/2018|13:35:21 Main Floor Room 200 WALL PLASTER | LT BLUE 0 0
4/18/2018(13:34:34 Main Floor Room 200 WALL PLASTER LT BLUE 0.04 0.03
4/18/2018| 13:34:48 Main Floor Room 200 WALL PLASTER | LT BLUE 0.1 0.07
4/18/2018(13:34:07 Main Floor Room 200 | WINDOW SILL WOOD WHITE 0.16 0.09
4/18/2018|13:37:23 Main Floor Room 201 WALL PLASTER WHITE 0 0
4/18/2018(13:36:11 Main Floor Room 201 WALL PLASTER WHITE 0.05 0.03
4/18/2018| 13:37:47 Main Floor Room 201 | WINDOW SILL WOOD WHITE 0.11 0.05
4/18/2018|13:36:34 Main Floor Room 201 WALL PLASTER WHITE 1 0.08
4/18/2018(13:37:00 Main Floor Room 201 WALL PLASTER WHITE 1 0.04
4/18/2018(13:42:12 Main Floor Room 202 WALL PLASTER WHITE 0 0
4/18/2018|13:41:13 Main Floor Room 202 WALL PLASTER WHITE 0.06 0.05
4/18/2018(13:41:34 Main Floor Room 202 WALL PLASTER WHITE 0.07 0.03
4/18/2018|13:41:51 Main Floor Room 202 WALL PLASTER WHITE 0.12 0.04
4/18/2018(13:42:29 Main Floor Room 203 WALL PLASTER WHITE 0 0
4/18/2018| 13:43:00 Main Floor Room 203 WALL PLASTER WHITE 0.08 0.04
4/18/2018(13:42:43 Main Floor Room 203 WALL PLASTER WHITE 0.13 0.07
4/18/2018| 13:43:16 Main Floor Room 203 WALL PLASTER WHITE 0.21 0.26
4/18/2018| 13:46:30 Main Floor Room 204 | DOOR FRAME METAL LT BLUE 0 0
4/18/2018| 13:45:31 Main Floor Room 204 WALL PLASTER | LT BLUE 0.06 0.1
4/18/2018(13:45:52 Main Floor Room 204 WALL PLASTER LT BLUE 0.12 0.08
4/18/2018|13:47:43 Main Floor Room 205 | DOOR FRAME METAL WHITE 0 0
4/18/2018| 13:48:05 Main Floor Room 205 | DOOR FRAME METAL WHITE 0 0
4/18/2018|13:48:23 Main Floor Room 205 | DOOR FRAME METAL WHITE 0 0
4/18/2018| 13:49:09 Main Floor Room 205 WALL PLASTER WHITE 0 0
4/18/2018|13:49:25 Main Floor Room 205 WALL PLASTER WHITE 0 0
4/18/2018(13:49:44 Main Floor Room 205 WALL PLASTER WHITE 0 0
4/18/2018|13:50:03 Main Floor Room 205 WALL PLASTER WHITE 0 0
4/18/2018(13:50:22 Main Floor Room 205 WALL PLASTER WHITE 0 0
4/18/2018| 13:51:07 Main Floor Room 205 | WINDOW SILL WOOD WHITE 0.15 0.05
4/18/2018|13:51:45 Main Floor Room 205a CEILING PLASTER WHITE 0 0
4/18/2018|13:53:01 Main Floor Room 205b WALL PLASTER WHITE 0 0
4/18/2018|13:53:28 Main Floor Room 205b | DOOR FRAME METAL WHITE 0 0
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4/18/2018| 13:54:05 Main Floor Room 206 | DOOR FRAME METAL WHITE 0 0
4/18/2018| 13:54:30 Main Floor Room 206 WALL PLASTER WHITE 0 0
4/18/2018| 13:54:48 Main Floor Room 206 WALL PLASTER WHITE 0 0
4/18/2018| 13:55:05 Main Floor Room 206 WALL PLASTER WHITE 0 0
4/18/2018(13:38:51 Main Floor Room 207 WALL PLASTER WHITE 1 0.07
4/18/2018|13:39:08 Main Floor Room 207 WALL PLASTER WHITE 1 0.05
4/18/2018(13:39:30 Main Floor Room 207 WALL PLASTER WHITE 1 0.08
4/18/2018|13:39:59 Main Floor Room 207 CEILING PLASTER WHITE 1 0.05
4/17/2018|16:24:53 Hospital Exterior DOOR METAL YELLOW 0 0
4/17/2018|16:25:31 Hospital Exterior DOOR FRAME METAL PINK 0 0
4/17/2018|16:26:23 Hospital Exterior TRIM WOOD YELLOW 0 0
4/17/2018|16:27:04 Hospital Exterior DOOR METAL | YELLOW 0 0
4/17/2018|16:27:37 Hospital Exterior TRIM WOOD YELLOW 0 0
4/17/2018| 16:29:09 Hospital Exterior DOOR METAL PK BROWN 0 0
4/17/2018|16:29:45 Hospital Exterior WALL WOOD ORANGE 0.05 0.02
4/17/2018|16:23:39 Hospital Exterior DOOR WOOD YELLOW 0.25 0.06
4/17/2018|16:32:32 Hospital Exterior TRIM WOOD YELLOW 0.89 0.09
4/17/2018]16:32:00 Hospital Exterior TRIM WOOD YELLOW 1.26 0.13
4/17/2018(16:31:15 Hospital Exterior TRIM WOOoD YELLOW 1.37 0.17
Shed - Screening Results
4/17/2018|16:19:25 Shed Exterior WALL WOOD YELLOW 0 0
4/17/2018|16:20:11 Shed Exterior WALL WOOD YELLOW 0 0
4/17/2018|16:20:33 Shed Exterior WALL WOOD YELLOW 0 0
4/17/2018|16:19:48 Shed Exterior WALL WOOD YELLOW 0.26 0.05
Home Oxygen Building - Screening Results
4/17/2018|17:22:06| Home 02 Building Room A WALL DRYWALL | WHITE 0 0
4/17/2018|17:22:32| Home 02 Building Room A WALL DRYWALL | WHITE 0 0
4/17/2018|17:22:54| Home 02 Building Room A WALL WOOD WHITE 0 0
4/17/2018|17:23:21| Home O2 Building Room A WALL WOOD YELLOW 0 0
4/17/2018|17:23:52| Home 02 Building Room A CEILING DRYWALL | WHITE 0 0
4/17/2018|17:24:33| Home 02 Building Room A FLOOR CONCRETE| GRAY 0 0
4/17/2018|17:25:06| Home 02 Building Room A DOOR FRAME WOOD CREAM 0 0
4/17/2018|17:25:56| Home O2 Building Room A DOOR FRAME WOOD YELLOW 0 0
4/17/2018|17:26:21| Home 02 Building Room A DOOR WOOD WHITE 0 0
4/17/2018|17:28:52| Home O2 Building Room A DOOR METAL BROWN 0 0
4/17/2018|17:30:03| Home 02 Building Room B WALL DRYWALL | BROWN 0 0
4/17/2018|17:30:20| Home O2 Building Room B WALL DRYWALL | BROWN 0 0
4/17/2018|17:30:38| Home 02 Building Room B WALL DRYWALL | BROWN 0 0
4/17/2018|17:30:58| Home 02 Building Room B WALL DRYWALL | BROWN 0 0
4/17/2018|17:31:20| Home 02 Building Room B CEILING DRYWALL | BROWN 0 0
4/17/2018|17:31:45| Home O2 Building Room B DOOR METAL BROWN 0 0
4/17/2018|17:32:13| Home 02 Building Room B TRIM WOOD BROWN 0 0
4/17/2018|17:32:56| Home O2 Building Room C DOOR FRAME WOOD BROWN 0 0
4/17/2018|17:33:31| Home 02 Building Room C WALL DRYWALL | WHITE 0 0
4/17/2018|17:33:49| Home 02 Building Room C WALL DRYWALL | WHITE 0 0
4/17/2018|17:34:15| Home 02 Building Room C CEILING DRYWALL | WHITE 0 0
4/17/2018|17:34:45| Home O2 Building Room C WALL DRYWALL RED 0 0
4/17/2018|17:35:14| Home 02 Building Room C DOOR METAL RED 0 0
4/17/2018|16:35:51| Home O2 Building Exterior WALL WOOD YELLOW 0 0
4/17/2018|16:36:16| Home 02 Building Exterior WALL WOOD YELLOW 0 0
4/17/2018|16:36:45| Home O2 Building Exterior WALL WOOD YELLOW 0 0
4/17/2018|16:37:08| Home 02 Building Exterior TRIM WOOD YELLOW 0 0
4/17/2018|16:37:32| Home O2 Building Exterior TRIM WOOD YELLOW 0 0
4/17/2018|16:38:04| Home 02 Building Exterior TRIM WOOD YELLOW 0 0
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Cost Estimate:
Remediation of All ACM and LBP

(:Snlflllet:nms) Item Description Quantity Unit Crew O?Jat:zt Hours Factor MtrIle,mt| Cols-:sbl‘: D(i"arEsquip Total Totca;l&\;nth Item Total
[ACM Remediation
02.82.13.39.0200 Asbestos Abatement Remediation Plan 1 EA - - -- 1 -- - -- 1350 1475 $1,475.00
02.82.13.41.2000 Worker PPE for Hazardous Material (Body/Head) (4 in Crew/100 Days) 4 EA/Day A-9 - -- 100 7.95 - -- 7.95 8.75 $3,500.00
02.82.13.41.2500 Worker PPE for Hazardous Material (Respirator)(4 in Crew) 4 EA -- -- -- 1 26 - -- 26 28.5 $114.00
02.82.13.41.2550 Worker PPE for Hazardous Material (Respirator Cart.)(4 in Crew/100 Days) 4 EA/Day - - -- 100 4.4 - -- 4.4 4.84 $1,936.00
02.82.13.41.1750 Vacuum cleaner, HEPA, 16 gal., stainless steel, wet/dry 1 EA - - - 1 1100 - - 1100 1200 $1,200.00
02.82.13.41.0250 Large Volume Air Sampling Pump, minimum (Per Day) 1 EA - - -- 100 315 - -- 315 345 $34,500.00
02.82.13.41.6500 Negative air machine 1 EA - - -- 1 860 - - 860 950 $950.00
02.82.13.42.0900 Setup Negative Air Machine 1 EA 1 Asbestos 4.3 1.86 1 - 105 - 105 163 $163.00
02.82.13.42.0100 Pre-cleaning, HEPA vacuum and wet wipe, flat surfaces 20000 SF A-9 12000 0.005 1 0.01 0.30 -- 0.31 0.48 $9,600.00
02.82.13.42.0100 Pre-cleaning, HEPA vacuum and wet wipe, flat surfaces (floors) 40000 SF A-9 12000 0.005 1 0.01 0.30 -- 0.31 0.48 $19,200.00
02.82.13.42.0100 Pre-cleaning, HEPA vacuum and wet wipe, flat surfaces (ceilings) 40000 SF A-9 12000 0.005 1 0.01 0.30 -- 0.31 0.48 $19,200.00
02.82.13.42.0100 Pre-cleaning, HEPA vacuum and wet wipe, flat surfaces (walls) 75000 SF A-9 12000 0.005 1 0.01 0.30 -- 0.31 0.48 $36,000.00
02.82.13.42.0300 Separation Barrier (8 feet high) 300 SF 2 Carp 400 0.04 1 2.81 2.03 -- 4.84 6.2 $1,860.00
02.82.13.42.0561 Cover surfaces with polyethylene sheeting (walls, 4 mil) 40000 SF A-9 7000 0.009 1 0.03 0.52 -- 0.55 0.83 $33,200.00
02.82.13.43.5100 Bulk Asbestos Removal (Linoleum, Floor Tile, and Mastic from Floor by machine) - 1 Layer 10760 SF A-11 4800 0.013 1 0.03 0.75 0.01 0.79 1.22 $13,127.20
02.82.13.43.0600 Bulk Asbestos Removal (Pipe Insulation) 1000 LF A-9 900 0.071 1 0.18 4.01 -- 4.19 6.4 $6,400.00
02.82.13.43.1000 Bulk Asbestos Removal (Pipe Fittings and Roof Drain Bowls) 107 EA A-9 320 0.2 1 0.51 11.25 -- 11.76 18.05 $1,931.35
02.82.13.43.3000 Bulk Asbestos Removal (Window glazing, caulk, and pipe gaskets) 150 SF A-9 1800 0.036 1 0.09 2 -- 2.09 3.21 $481.50
02.82.13.43.8000 Bulk Asbestos Removal (Cement-asbestos transite board) 500 SF 2 Asbestos 1000 0.016 1 0.15 0.9 -- 1.05 1.57 $785.00
02.82.13.43.6100 Bulk Asbestos Removal (contaminated soil from crawlspace with vacuum loader) 21330 CF A-12 700 0.091 1 0.23 5.15 1.03 6.41 9.4 $200,502.00
Estimation 3rd Party Oversight for Asbestos Cleanup (1 Inspector / 1 Day) 8 Hour |1 Inspector 10 1 1 -- 150 -- 150 200 $1,600.00
02.82.13.45.1110 PCM air sample analysis, NIOSH 7400, maximum 1 Each 1 Asbestos 4 2 2 2.22 113 -- 115.22 177 $354.00
02.82.13.47.0100 Collect and Bag Bulk Material, 3 C.F. bags, by Hand 7278 EA A-9 400 0.16 1 0.86 9 -- 9.86 14.95 $108,806.10
02.82.13.47.1000 Double Bag and Decontaminant 7278 EA A-9 960 0.067 1 0.86 3.76 -- 4.62 6.8 $49,490.40
02.82.13.47.3000 Cart Bags 50' to Dumpster 7278 EA 2 Asbestos 400 0.04 1 -- 2.25 - 2.25 3.5 $25,473.00
02.82.13.47.5020 Disposal ACM, maximum 808 cY - - -- 1 -- - -- 355 395 $319,160.00
02.81.20.10.1270* Hazardous Waste Hauling Costs (25 CY maximum) 7245 Miles -- -- - 1 - - -- 7.25 7.35 $53,250.75
N/A Miscellaneous (additional plans, equip, preparations, testing, permitting, etc.) $5,000.00
01.21.16.50.0020 Contingency (20%) $189,851.86
ACM Removal and Disposal $1,139,111.16
LBP Remediation
02.83.19.21.0200 Lead Abatement Remediation Plan 1 EA - - -- 1 -- - -- 1225 1350 $1,350.00
02.82.13.41.2000 Worker PPE for Hazardous Material (Body/Head) (4 in Crew/30 Days) 4 EA/Day A-9 - -- 30 7.95 - -- 7.95 8.75 $1,050.00
02.82.13.41.2500 Worker PPE for Hazardous Material (Respirator)(4 in Crew) 4 EA -- -- -- 1 26 -- -- 26 28.5 $114.00
02.82.13.41.2550 Worker PPE for Hazardous Material (Respirator Cart.)(4 in Crew/30 Days) 4 EA/Day - - -- 30 4.4 - -- 4.4 4.84 $580.80
02.83.19.23.0120 Encapsulation of LBP (Doors and frames) 1 EA 1 Pord 6 1.333 1 28.5 56.5 -- 85 117 $117.00
02.83.19.23.0220 Encapsulation of LBP (walls, roller, plaster or drywall) 15120 SF 1 Pord 1000 0.008 1 0.61 0.34 -- 0.95 1.18 $17,841.60
02.83.19.23.0250 Encapsulation of LBP (ceiling, roller, plaster or drywall) 1825 SF 1 Pord 900 0.009 1 0.71 0.38 -- 1.09 1.35 $2,463.75
02.83.19.23.0270 Encapsulation of LBP (exterior trim) 1000 LF 1 Pord 300 0.027 1 1.92 1.13 - 3.05 3.82 $3,820.00
02.83.19.26.7000 Removal of LBP (Handscraping and HEPA vaccuum per 4 SF) 75 EA 1 Pord 8 1 1 0.86 42.5 -- 43.36 65 $4,875.00
N/A Miscellaneous (additional plans, equip, preparations, testing, permitting, etc.) $2,000.00
01.21.16.50.0020 Contingency (20%) $6,842.43
LBP Remediation $41,054.58

/ACM AND LBP REMEDIATION TOTAL

$1,180,165.74

Notes:

Source: RS Means Building Construction Cost Data 2017. 76th Annual Edition. Catalog # 60018
Disclaimer: This is only an estimate, actual costs may vary
ACM  Asbestos Containing Materials

cY Cubic yards

EA Each
Equip Equipment
LF Linear feet
Mtrls  Materials

N/A, -- Non-Applicable

0&P
SF

Overhead and Profit
Square feet
* Converted Cost Per Mile to Cost per CY using factor (Based on 20 mile round trip)
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Cost Estimate:
Remediation and Operation Maintenance of ACM and Remediation of All LBP

Line Item Item Description Quantity Unit Crew Daily Hours Factor Unit Costs In Dollars X Total Total with Item Total
(RS Means) Output Mtrls | Labor | Equip O&P
[ACM Remediation and 0&M
02.82.13.39.0200 Asbestos Abatement Remediation Plan 1 EA - - - 1 - - - 1350 1475 $1,475.00
Estimation Asbestos O&M Plan 1 EA - - - 1 - -- - 1500 2000 $2,000.00
02.82.13.41.2000 Worker PPE for Hazardous Material (Body/Head) (4 in Crew/58 Days) 4 EA/Day A-9 - - 58 7.95 - - 7.95 8.75 $2,030.00
02.82.13.41.2500 Worker PPE for Hazardous Material (Respirator)(4 in Crew) 4 EA - - - 1 26 - - 26 28.5 $114.00
02.82.13.41.2550 Worker PPE for Hazardous Material (Respirator Cart.)(4 in Crew/58 Days) 4 EA/Day - -- -- 58 4.4 -- -- 4.4 4.84 $1,122.88
02.82.13.41.1750 Vacuum cleaner, HEPA, 16 gal., stainless steel, wet/dry 1 EA - -- - 1 1100 -- - 1100 1200 $1,200.00
02.82.13.41.0250 Large Volume Air Sampling Pump, minimum (Per Day) 1 EA - - -- 58 315 - - 315 345 $20,010.00
02.82.13.41.6500 Negative air machine 1 EA - - - 1 860 - - 860 950 $950.00
02.82.13.42.0900 Setup Negative Air Machine 1 EA 1 Asbestos 4.3 1.86 1 - 105 - 105 163 $163.00
02.82.13.42.0100 Pre-cleaning, HEPA vacuum and wet wipe, flat surfaces (floors) 40000 SF A-9 12000 0.005 1 0.01 0.30 - 0.31 0.48 $19,200.00
02.82.13.42.0100 Pre-cleaning, HEPA vacuum and wet wipe, flat surfaces (ceilings) 40000 SF A-9 12000 0.005 1 0.01 0.30 -- 0.31 0.48 $19,200.00
02.82.13.42.0100 Pre-cleaning, HEPA vacuum and wet wipe, flat surfaces (walls) 75000 SF A-9 12000 0.005 1 0.01 0.30 -- 0.31 0.48 $36,000.00
02.82.13.42.0300 Separation Barrier (8 feet high) 200 SF 2 Carp 400 0.04 1 2.81 2.03 - 4.84 6.2 $1,240.00
02.82.13.42.0561 Cover surfaces with polyethylene sheeting (walls, 4 mil) 30000 SF A-9 7000 0.009 1 0.03 0.52 -- 0.55 0.83 $24,900.00
02.82.13.43.5100 Bulk Asbestos Removal (Linoleum and Mastic from Floor by machine) - 1 Layer 60 SF A-11 4800 0.013 1 0.03 0.75 0.01 0.79 1.22 $73.20
02.82.13.43.0600 Bulk Asbestos Removal (Pipe Insulation) 1000 LF A-9 900 0.071 1 0.18 4.01 - 4.19 6.4 $6,400.00
02.82.13.43.1000 Bulk Asbestos Removal (Pipe Fittings and Roof Drain Bowls) 107 EA A-9 320 0.2 1 0.51 11.25 -- 11.76 18.05 $1,931.35
02.82.13.43.3000 Bulk Asbestos Removal (Window glazing) 111 SF A-9 1800 0.036 1 0.09 2 - 2.09 3.21 $356.31
07.26.10.10.1200 Polyethylene vapor barrier 10 mil 1415 sq. 1 Carp 37 0.216 1 8.75 10.95 - 19.7 26.5 $37,497.50
Estimation 3rd Party Oversight for Asbestos Cleanup (1 Inspector / 1 Day) 8 Hour |1 Inspector 10 1 1 - 150 - 150 200 $1,600.00
02.82.13.45.1110 PCM air sample analysis, NIOSH 7400, maximum 1 Each |1 Asbestos 4 2 2 2.22 113 - 115.22 177 $354.00
02.82.13.47.0100 Collect and Bag Bulk Material, 3 C.F. bags, by Hand 18 EA A-9 400 0.16 1 0.86 9 - 9.86 14.95 $269.10
02.82.13.47.1000 Double Bag and Decontaminant 18 EA A-9 960 0.067 1 0.86 3.76 - 4.62 6.8 $122.40
02.82.13.47.3000 Cart Bags 50' to Dumpster 18 EA 2 Asbestos 400 0.04 1 - 2.25 - 2.25 3.5 $63.00
02.82.13.47.5020 Disposal ACM, maximum 2 Ccy -- - -- 1 -- -- - 355 395 $790.00
02.81.20.10.1270* Hazardous Waste Hauling Costs (25 CY maximum) 115 Miles - - - 1 - - - 7.25 7.35 $845.25
N/A Miscellaneous (additional plans, equip, preparations, testing, permitting, etc.) $5,000.00
01.21.16.50.0020 Contingency (20%) $36,981.40
ACM O&M, Removal, and Disposal $221,888.39
LBP Remediation
02.83.19.21.0200 Lead Abatement Remediation Plan 1 EA -- - - 1 - - - 1225 1350 $1,350.00
02.82.13.41.2000 Worker PPE for Hazardous Material (Body/Head) (4 in Crew/30 Days) 4 EA/Day A-9 - - 30 7.95 - - 7.95 8.75 $1,050.00
02.82.13.41.2500 Worker PPE for Hazardous Material (Respirator)(4 in Crew) 4 EA -- -- - 1 26 -- -- 26 28.5 $114.00
02.82.13.41.2550 Worker PPE for Hazardous Material (Respirator Cart.)(4 in Crew/30 Days) 4 EA/Day - - - 30 4.4 - - 4.4 4.84 $580.80
02.83.19.23.0120 Encapsulation of LBP (Doors and frames) 1 EA 1 Pord 6 1.333 1 28.5 56.5 - 85 117 $117.00
02.83.19.23.0220 Encapsulation of LBP (walls, roller, plaster or drywall) 15120 SF 1 Pord 1000 0.008 1 0.61 0.34 - 0.95 1.18 $17,841.60
02.83.19.23.0250 Encapsulation of LBP (ceiling, roller, plaster or drywall) 1825 SF 1 Pord 900 0.009 1 0.71 0.38 - 1.09 1.35 $2,463.75
02.83.19.23.0270 Encapsulation of LBP (exterior trim) 1000 LF 1 Pord 300 0.027 1 1.92 1.13 - 3.05 3.82 $3,820.00
02.83.19.26.7000 Removal of LBP (Handscraping and HEPA vacuum per 4 SF) 75 EA 1 Pord 8 1 1 0.86 42.5 - 43.36 65 $4,875.00
N/A Miscellaneous (additional plans, equip, preparations, testing, permitting, etc.) $2,000.00
01.21.16.50.0020 Contingency (20%) $6,842.43
LBP Remediation $41,054.58

[ACM AND LBP REMEDIATION TOTAL

$262,942.97

Notes:

Source: RS Means Building Construction Cost Data 2017. 76th Annual Edition. Catalog # 60018
Disclaimer: This is only an estimate, actual costs may vary
ACM  Asbestos Containing Materials

CY  Cubicyards

EA  Each

Equip Equipment

LF Linear feet
Mtrls  Materials

N/A, -- Non-Applicable
O&M Operations and Maintenance
O&P  Overhead and Profit
SF Square feet
sq Square (100 SF)
* Converted Cost Per Mile to Cost per CY using factor (Based on 20 mile round trip)

Table 6



	1.0 Introduction and Purpose
	1.1 Summary of Phase II ESA Results
	1.2 Proposed Future Use of Site

	2.0  Cost Estimates for Cleanup
	2.1 Option #1: Building Renovation with ACM Abatement and LBP Remediation
	2.1.1 ACM Remediation
	2.1.2 LBP Remediation

	2.2 Option #2: Building Renovation with Friable ACM Abatement and O&M and LBP Remediation
	2.2.1 ACM Remediation
	2.2.2 LBP Remediation

	2.3 Cost Estimate for Cleanup Total

	3.0  References



